MIZORAM STATE SPORTS GOUNCIL

“An autonomous and statutory organisation constituted by the Govenment of Mizoram™

0-24, MG Road, Upper Knatla, Alzawl - 796001

@ sportscouncll76@gmall_com © www.sportscouncil. mizoram.gov.in O 0389 - 2322846

REQUEST FOR PROPOSAL (RFP)

RFP is invited from interested eligible Government Empanelled Firms (Grade-A),
registered companies etc. for the undermentioned project which will be received by the
undersigned at the stipulated time as shown below :-

Estimated cost Earnest Cost of Time of
SL. | Name of work and .
. put to tender Money (2%) tender completion
No. location ] ] . .
(inRs.) (inRs.) (inRs.) (in months)
Construction of
Artificial Turf
p | (Footbal)atNew — 1) o) 21 900,00 | 22,04,624.00 | 2500.00 24
Champhai, Champhai
District, Mizoram

Details may be seen from the office of the undersigned during office hours on all

working days and at the MSSC website at www.sportscouncil.mizoram.gov.in and State
Procurement Portal www.http://mizoramtender.gov.in wef 17/12/2025 . The tender will
be received in the Office of the undersigned upto 12:00 Noon on 15/1/2026 and the same
will be opened on the same day at 1:00 PM.

Please note that the bidder should only submit a bid if they consider themselves
eligible and are in possession of all the documents required as mentioned in the RFP. This
can also be inquire to the office of the undersigned during office hour.

sd/-HENRY C. LALRAWNKIMA
Secretary
Mizoram State Sports Council
Aizawl, Mizoram.



http://www.sportscouncil.mizoram.gov.in/
http://www.http/mizoramtender.gov.in

} REQUEST FOR PROPOSAL

(RFP No. PR-425/MSSC/2025 Dated 17/12/2025)

for

CONSTRUCTION OF ARTIFICIAL TURF (FOOTBALL)
AT NEW CHAMPHAI, CHAMPHAI DISTRICT, MIZORAM

Funded by

Ministry of Minority Affairs, Government of India (Gol) under
Pradhan Mantri Jan Vikas Karyakram (PM]JVK) Funding Scheme

TENDERED AMOUNT - Rs. 11,02,31,200.00

IMPLEMENTING DEPARTMENT : Sports & Youth Services Department,
Government of Mizoram

EXECUTING DEPARTMENT - Mizoram State Sports Council Aizawl, Mizoram
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REQUEST FOR PROPOSAL (RFP)

FOR

CONSTRUCTION OF ARTIFICIAL TURF (FOOTBALL) AT NEW CHAMPHAI, CHAMPHAI
DISTRICT, MIZORAM

(RFP No. PR-424/MSSC/2025 Dated 17/12/2025)

PROJECT AT A GLANCE
. Construction of Artificial Turf (Football) at New
1 | Name of Work / Project Champhai, Champhai District, Mizoram
2 | Site / Location New Champhai, Champhai District,Mizoram
Website for Registration/
3 u'ploe'ldlng of Ten.der and also Through e-procurement mode only -
viewing of Corrigendum/ . .
: https://mizoramtenders.gov.in
Addendum, if any.
4 | Tendered Cost of Work Rs. 1102,31,200.00 including GST and
Labour Cess.
5 | Joint Venture Joint Venture/Consortia of firms shall not be
allowed
Rs.2,500.00
Cost of tender document fee to be paid by
6 | Costof Tender Document all tenderers in cash (to be enclosed in the
Technical Bid)
7 Amourllt of Earnest Money 2 % of estimated/tender cost
Deposit
8 | Proiect Completion Period 24 Months from the Date of Award which must
J p be strictly adhered by the contractor
- . 75 Days from last day of receipt of technical bid
9 | Validity of Bid/Tender ( CPWD Manual 2024)
Dt 6/1/2026 at 11:00 hours to be held in the
Office of the Secretary, Mizoram State Sports
Council, Aizawl.
A Bidder who requires clarification regarding the
10 | Pre-Bid Meeting contents of the Bid documents shall notify the
Employer about the clarifications sought well in
advance (at least 3 working days) to the date of
Pre Tender Meeting.
If no bid clarification is required, the Pre-Bid
Meeting shall not be held.
11 | Uploading of Bid Document 17/12/2025
12 | Sale of Tender 17/12/2025
13 Last_date &t_lme for submission/ 15/1/2026 12:00 Noon
receipt of Bid
14 | Online opening of Technical Bid 15/1/2026 1:00 PM
15 | Online opening of Financial Bid Intimated to Technical Qualified Bidders.

Mizoram State Sports Council, GoM
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Request for Proposal

The documents relating to the Request for Proposal (RFP) has to be
downloaded from websites specified above. Bidders are advised to visit the websites regularly
for updates /Amendments/ Corrigendum, if any. The Updates/Corrigendum/Addendum shall
be followed up to submission of tender and it will be the part of tender. The full details about
the work, specifications, Drawings, terms and conditions shall be available in the Tender
Document.

The purpose of this Request For Proposal is to provide interested parties with
information to assist the preparation of their bid. While Mizoram State Sports Council has
taken due care in the preparation of the information contained herein, and believe it to be
complete and accurate, neither it nor any of its authorities or agencies nor any of its
respective officers, employees, agents or advisors give any warranty or make any
representations, expressed or implied as to the completeness or accuracy of the information
contained in this document or any information which may be provided in association with it.

Further, Mizoram State Sports Council does not claim that the information is
exhaustive. Respondents to this Request For Proposal are required to make their own
inquiries/ surveys and will be required to confirm, in writing, that they have done so and they
did not rely solely on the information in this Request For Proposal. Mizoram State Sports
Council is not responsible if no due diligence is performed by the bidders

BACKGROUND :-

The project(s) has been sanctioned by Ministry of Minority Affairs, Government of
India (Gol) under Pradhan Mantri Jan Vikas Karyakram (PMJVK) funding scheme. Mizoram
State Sports Council (MSSC) is the implementing agency for execution of the work. MSSC will
implement the works through Registered Companies/ State Empanelled Firms etc. following
necessary codal formalities.

Through this Request For Proposal, Pre-Qualification cum Tender is invited for the
under-mentioned project (s) viz.:

S| Tendered Period of Cost of Bid
N(.) Name of work Amount completion | Documents
) (In Rupees) (in months) | (In Rupees)
Construction of Artificial Turf
(Football) at New Champhai, i )
1 Champhai District, Mizoram 1102,31,200/ 24 2,500/

on QCBS system as per Scope of work defined in this tender i.e.

(a) Part No. I Technical Bid- (to be submitted online and hard copy)
(b) Part No. II: Financial bid- (to be submitted online and hard copy)
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PROCEDURE FOR PARTICIPATION IN E-TENDERING:-
The bids/proposals shall be submitted in 2 (two) parts :
PartI shall be named "TECHNICAL BID" and shall comprise of :

Envelope-1:

Containing Cost of Tender Documents and an amount of Earnest Money Deposit / Bid
Security Declaration as per Enclosure-1 as prescribed in REQUEST FOR PROPOSAL. The
envelope should be superscribed as “Envelope 1 - Tender Cost fee /EMD/ Bid Security
Declaration form for the Project “Construction of Artificial Turf (Football) at New Champhai,
Champhai, Mizoram”.

Envelope-2:
Containing all documents required as prescribed in Technical Bid, other parts of
Tender (See Checklist 4.4 for require documents to be submitted)

The envelope should be superscribed as “Envelope 2-(Name of Project)” In the
technical proposal, there should not be any indication about the prices (printed or otherwise)
of any of the products offered.

All the documents comprising Part I will have to be submitted online through e-portal
https://mizoramtenders.gov.in and all the document comprising Part [ submitted in HARD
BOUND (Hard bound implies such binding between two covers through stitching or otherwise
whereby it may not be possible to replace any paper without disturbing the document) form
with all pages sequentially numbered either at the top or at the bottom right-hand corner of
each page e.g., by writing page 1 of 10 on page 1, if total pages are 10. It should also have an
index giving page wise information of above documents.

All the sealed envelopes should again be placed in a sealed cover super scribed
“Construction of Artificial Turf (Football) at New Champhai, Champhai District, Mizoram”

Part Il shall be named "FINANCIAL BID" and shall comprise:
Letter of Transmital as per format with Quoted Bill of Quantities to be enclosed.

FINANCIAL BID: To be submitted through e-portal https://mizoramtenders.gov.in and hard
copy shall also be submitted to the office of the tending authority.
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SECTION -1

INSTRUCTIONS TO BIDDER & ENCLOSURE I- BID SECURITY DECLARATION
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SECTION-1
INSTRUCTIONS TO BIDDER
1.0  SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING

1.1  GENERAL
Tender is invited in Single Stage -Two Envelope system, one Technical Bid and second
as Financial bid. Accordingly, bidder is directed to make all formalities and registration

on https://mizoramtenders.gov.in website and submit the Technical Bid and Financial
bid.

The bidders are required to submit soft copies of their bids electronically on the SPP
Portal, using valid Digital Signature Certificates. The instructions given below are
meant to assist the bidders in registering on the SPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the SPP Portal.

More information useful for submitting online bids on the e-procurement system
Government of Mizoram portal may be obtained at: https://mizoramtenders.gov.in.

1.2 REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the
https://mizoramtenders.gov.in /) by clicking on the link “Online bidder
Enrollment” on the e-procurement system Government of Mizoram portal which is
free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication from
the e-procurement system Government of Mizoram Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g., Sify/n Code/e Mudhra etc.), with their
profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSCs to others which may
lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering them user ID/
password and the password of the DSC/e-Token.

SEARCHING FOR TENDER DOCUMENTS :

1) There are various search options built in the e-procurement system Government of
Mizoram Portal, to facilitate bidders to search active tenders by several
parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the e-procurement system Government of
Mizoram Portal.
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2)

3)

Once the bidders have selected the tenders they are interested in, they may
download the required documents/tender schedules. These tenders can be moved
to the respective ‘My Tenders’ folder. This would enable the e-procurement system
Government of Mizoram Portal to intimate the bidders through SMS/e- mail in case
there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender; in
case they want to obtain any clarification/help from the Helpdesk.

1.3 PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Bidder should go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of the bid.
Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each of
the document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document/schedule and generally, they can be in
PDF/XLS/RAR/DWEF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned document.
To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision of
uploading such standard documents (e.g., PAN card copy, annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a
reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the
uploading process. If Bidder has uploaded his Documents in My Documents space,
this does not automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

5)

6)

7)

8)

9)

Please uninstall any Java version if installed already. Then go to this link
https://mizoramtenders.gov.in/jre-windows-i586.exe  and  download this
prescribed version of java for this portal.

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e., on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee/EMD/Bid
Security Declaration as applicable and enter details of the instrument or as
directed by the tendering authority.

Bidder should prepare the EMD/Bid Security Declaration as per the instructions
specified in the tender document. The original should be posted/couriered/given
in person to the concerned official, latest by the last date of bid submission or as
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specified in the tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the scanned
copy and the data entered during bid submission time. Otherwise, the uploaded
bid will be rejected.

10) Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid has
been given as a standard BoQ format with the tender document, then the same is to
be downloaded and to be filled by all the bidders. Bidders are required to
download the BoQ file, open it and complete the white coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.

11)  The server time (which is displayed on the bidders’ dashboard) will be considered
as the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid
submission.

12)  All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot
be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128-bit
encryption technology. Data storage encryption of sensitive fields is done. Any bid
document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

13) The uploaded tender documents become readable only after the tender opening by
the authorized bid openers.

14)  Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message
& a bid summary will be displayed with the bid no. and the date & time of
submission of the bid with all other relevant details.

15) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any
bid opening meetings.

1.4 ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) E-procurement system Government of Mizoram portal (i.e.
https://mizoramtenders.gov.in website) - Any queries relating to the process of
online bid submission or queries relating to SPP Portal in general may be directed
to the 24x7 SPP Portal Helpdesk.

For any technical related queries, please call at 24 x 7 Help Desk Number 0120-
4001 002,0120-4001 005,0120-6277 787

International Bidders are requested to prefix +91 as country code

Email Support: For any Issues or Clarifications relating to the published tenders,
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2.0

2.1

bidders are requested to contact the respective Tender Inviting Authority
Technical supporteproc@nic.in .

INSTRUCTIONS TO BIDDER

The purpose of these instructions is to serve as a guide to Bidders for preparing offer
for carrying out the project in all respect.

a)

b)

d)

e)
f)

Submission of a tender by a tenderer implies that the tenderer has read this
notice and all other Tender Documents and has made himself aware of the
scope, the specifications, conditions of contract, local conditions and other
factors having bearings on the execution of the work.

Mizoram State Sports Council desires that the bidders, suppliers, and Sub-

contractors under the Project, observe the highest standard of ethics during the

performance, procurement and execution of such contracts. In pursuance of this
requirement, Mizoram State Sports Council, defines, for the purposes of this
provision, the terms set forth below:

i. Corrupt Practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party.

ii. Fraudulent Practice” means any act of submission of forged documentation,

or omission, including a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a financial or other benefit
or to avoid an obligation, or to succeed in a competitive bidding process.

.Coercive Practice” means impairing or harming, or threatening to impair or

harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

iv. Collusive Practice” means an arrangement between two or more parties

designed to achieve an improper purpose, including influencing improperly
the actions of another party.
The Bidder must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of
making a bid and for entering into a contract, must examine the Drawings,
must inspect the sites of the work, acquaint himself with all local conditions,
means of access to the work, nature of the work and all matters pertaining
thereto. Mizoram State Sports Council will in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the bidding process.

The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e,,

instructions to bidders, selection & qualifying criteria, scope of works, General

Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures,

Forms, Drawings, Technical Specification, Addendum / Clarification /

Corrigendum etc. and all other Conditions mentioned in the tender documents.

All Bidders are hereby explicitly informed that conditional offers or offers with

deviations from the Conditions of Contract, the bids not meeting the minimum

eligibility criteria, Technical Bids not accompanied with EMD/Bid Security

Declaration and Tender Document Fees of requisite amount in acceptable

format, Bids in altered/modified formats, or in deviation with any other

requirements stipulated in the tender documents are liable to be rejected.

The Department reserves the right to waive minor deviations if they do not

materially affect the capability of the Tenderer to perform the contract

The bidders shall not tamper or modify any part of the tender documents in any

—

ii
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manner. In case in part of the bid is found to be tampered or modified at any
stage, the bids are liable to be rejected, the contract is liable to be terminated
and the full earnest deposit/retention money/performance guarantee will be
forfeited and the bidder will be liable to be banned from doing any business
with Mizoram State Sports Council.

g) Incomplete Price bid shall be liable to be rejected, at the discretion of Mizoram
State Sports Council. The total bid price shall cover the entire scope of works
covered in the tender.

3.0. LANGUAGE OF BID

The Bid and all related correspondence and documents relating to the Project shall be
in English language only. Supporting documents and printed literature furnished by the
Bidder may be in another language provided they are accompanied by an accurate English
translation which shall be certified by a qualified translator. Any material that is submitted in
a language other than English and which is not accompanied by an accurate English
translation will not be considered.

4.0. CURRENCY OF BID

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall
remain valid for acceptance as mentioned in REQUEST FOR PROPOSAL from the date set for
submission of the tender. The tenderer shall not be entitled within the said period to revoke
or cancel or vary the tender given or any item thereof, without the consent of the Mizoram
State Sports Council.

The Mizoram State Sports Council reserves the right to reject any or all the bids or to
cancel the Tender, without assigning any reason(s) whatsoever.
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Enclosure-I

BID SECURITY DECLARATION
(To be submitted on Non-Judicial Stamp paper of minimum Rs. 10 duly attested by Notary
/ Magistrate)

Date:
Tender Number and Name:

To,

[/We (Name of the Bidder) understand that, according to bid conditions, Bids must be
supported by a Bid Securing Declaration. [/We, the Bidder hereby declare that, if I/We are in
breach of any of our obligations(s) under the bidding conditions as brought out below, our
bids for any work whose originally scheduled date of bid opening/actual date of bid opening
falls within 2 (Two) years reckoned from the date of issuance of communication to this effect
by the Employer, shall be considered non-responsive.

1. If after Bid opening, [/We withdraw the Bid during the period of Bid validity (including
extended validity of tender) specified in the tender documents; or
2. If I/We do not accept the correction of arithmetical errors of the Bid prices; or
3. If I/We, having been notified of the acceptance of the Bid by Mizoram State Sports
Council during the period of Bid validity;
a. fail or refuse to execute the Proforma of Agreement in accordance with the
Instructions to Bidders, if required; or
b. fail or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders, or
4, any other case specifically provided for in ITB

1/We shall be suspended for two years and shall not be eligible to bid for Mizoram
State Sports Council tenders from date of issue of suspension order.

Signature

Name of the Bidder

Name and designation of the person duly authorized to sign the Bid on behalf of the Bidder
Date signed day of
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SECTION -1I

SELECTION AND QUALIFYING CRITERIA
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SECTION-1I
SELECTION AND QUALIFYING CRITERIA
1.0. Site Visit:

Intending Bidder(s) are advised to inspect and examine the site at his own cost
and its surroundings and satisfy themselves before submitting their bids as to the nature of
the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A bidder(s) shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The bidder(s) shall be responsible for arranging and maintaining
at his own cost all materials, tools & plants, water, electricity access, facilities for workers and
all other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a bid by a bidder(s) implies that he has read this notice
and all other contract documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors having a bearing on
the execution of the work.

2.0. Scope of Work:

The scope of work to be performed by selected Agency will include (but is not limited

to) the following tasks:

a) The Executing Agency shall get the work executed in accordance with the technical
sanction and drawings, designs, and specification in the approved Working DPR
and ensure completion of the project within the project cost and project period as
specified in the contract document.

b) Complete construction of projects including supply and installation on items and
equipment required by the project mentioned in the Detailed Drawing and
Estimates as per specifications laid down by the Employer, by way of time
scheduling, monitoring, supervision, quality assurance/control etc. Agency shall be
responsible for end to end till the final handover of the facilities. Written and
specific instructions relating to the works may be issued time to time until the final
completion as and when required by the employer, which shall be bound to be
complied with by the Agency.

c) The Agency shall render all required support to the Employer for follow up action,
as may be required, for early approval.

3.0. Information to bidders:

3.1. The complete process of tendering will be as per The Mizoram Public Procurement
Rules,2020,the General Financial Rules, 2017 as adopted by Government of Mizoram
and as amended from time to time and the Central Public Works Department Manual,
2022 as amended from time to time and any other relevant rules being in force in the
State of Mizoram.

3.2. Definitions:
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For the purpose of clarity, the following words and expressions shall have the
meanings hereby assigned to them:

(a)
(b)

(c)

(d)
(e)

(0
(8)

Approval: means approval in writing by the designated officer of the Employer.
Contractor: means the contractor, contractors, suppliers, or agencies employed
by the Executing Agency for the work or any connected work, including the
Executing Agency itself in case any work is done directly by the Executing
Agency.

Employer: means The Mizoram State Sports Council , represented by the
Secretary, Mizoram State Sports Council and shall also include its
administrators, executors and  assignees.

Executing Agency: also referred to as. 'Agency' means an agency appointed by
Employer for execution of the works as may be defined in the agreement.
Executing Agency Charges: means the project executing charges payable to the
Executing Agency as a percentage of the actual cost.

Letter of Award (LOA): As defined in tender.

Project/work -means execution and supervision of civil works to be undertaken
as specified in the Detailed Project Report (DPR).

3.3.  Brief description of bidding process:

(a)

(b)

(c)

(d)
(e)

(H)

(8)
(h)

As mandated by the Mizoram Procurement Rules, 2020, the method of Two Bid
System will be adopted for selection of Bidder for awarding the contract(s)
which means Technical Bid and Financial Bid are put in separate covers and
their evaluation is done in sequential manner.

Tenders should be forwarded by Bidders under their original memo / letter pad
inter alia furnishing details like CIN, PAN, GST Number and clearance certificate,
Bank Address with NEFT Account if applicable, and complete postal and e-mail
address of their office.

The Technical Bid with presentation should be sealed by the Bidder in covers
and Financial Bid will be uploaded in e-tender.

Technical Bid WILL NOT contain any reference to cost.

Any erasure, cutting and overwriting will be duly authenticated by the person
responsible for tender and with business stamp.

The Financial Bid will be inclusive of all type of Taxes, GST etc. The Project cost
is inclusive of GST considering current GST applicable rate and if GST rate
increase or decrease the cost of project may revised as per accordingly only if
the sanctioning authority revises the same.

The Bid shall specify Validity of quotes for a period of 75 days from last date
fixed for submission of bid.

The lowest bid that will be acceptable is only 5 % below the tender cost of Work

3.4. Tender Details:

Address and contact numbers for submission of Tender or seeking clarifications is
given below:-

(a)

Bids /Queries to b addressed Secretary
/Submitted to: Mizoram State Sports Council
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KHATLA, Aizawl - 796001
(b) Postal address for sending Mizoram
theTenders: Ph - 0389-2333475
Secretary
© Name and Designation of the Mizoram State Sports Council
contact personnel: Ph - 0389-2333475
d) Telephone numbers of the
contact personnel: Ph - 0389-2333475
() Email id of contact sportscouncil76@gmail.com
personnel:
() |Fax number: 0389-2333475

3.5  Bid Validity:

The Bid shall remain-valid for acceptance for a period of 75 days after the date of
receipt of bid documents. Any Bid valid for a shorter period shall be treated as non-responsive
and rejected.

4.0. GENERAL TERMS OF BIDDING :
4.1. Earnest Money Deposit/Bid Security:

Bidders are required to submit Earnest Money Deposit (EMD) for an amount as
specified below along with their Technical Bid. The EMD may be submitted in the form of an
Account Payee Demand Draft, Fixed Deposit Receipt or Bankers Cheque from any public
sector banks, drawn in favour of " Mizoram State Sports Council"”, payable at Aizawl. EMD is to
remain valid for a period of 75 days from the date of submission of the tender. No other mode
of payment will be accepted. EMD of the unsuccessful Bidders will be returned to them at the
earliest before the 30th day after the award of the contract. The EMD of the successful
Bidder(s) would be returned, without any interest whatsoever, after the receipt Performance
Security (three percent of value of the contract) from them as called for in the contract. The
EMD will be forfeited if the Bidder withdraws or amends impairs or derogates from the
tender in any respect within the validity period of their tender. Bids without the EMD will be
summarily rejected. Claim for exemption from submission of EMD will not be entertained for
whatsoever reason it may be, unless accompanied with due notification details.

Rates of Earnest Money Deposit: 2 % of tender value.

4.2. Performance Guarantee:

To ensure due performance of the contract, Performance Security shall be obtained from the
successful bidder(s) who are awarded the contract(s). Performance Security shall be for an
amount of 5% (Five percent) of the value of the contract. Performance Guarantee may be
furnished in the form of a Fixed Deposit Receipt from a Commercial bank, Bank Guarantee
from a Commercial Bank in an acceptable form safeguarding the Employer's interest in all
respects. Performance Guarantee should be submitted within 21 (Twenty-One) days from the
date of receipt of Letter of Acceptance.
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Performance Security will remain valid for a period of 6 Month beyond the date of completion
of all contractual obligations of the supplier.

4.3.  Security Deposit:

The contractor shall permit the employer to deduct a sum at rate of 5% (five percent) of the
gross amount from each running bill till the sum along with the sum already deposited as
Earnest Money, amount to 5% of the tendered value of the works. The security deposit can
also be deposited in cash or in the form of government securities or fixed deposit receipt. The
security deposit shall be refunded after the expiry of the defect liability period.

In preparing the Technical Proposal, bidders are expected to examine the documents
comprising this TENDER in detail. Material deficiencies in providing the information
requested may result in rejection of a proposal.

4.4 QUALIFYING CRITERIA: TECHNICAL BID SUBMISSION (MANDATORY):

The intending bidders must read the terms & conditions of tender documents carefully.
Bidder should only submit bid if he considers himself eligible and he is in possession of
all the documents required. The Technical Bid shall be uploaded with colored scanned
copies of following documents. All the documents must be Serial wise as stated below along
with check list and clearly marked page no. on each page (MANDATORY). Any Bid not in order
with page number shall be rejected. The checklist below shall be filled up and submitted as
the first page.

Format of Check List
(to be enclosed in technical bid document)
SL. No. Particulars of Documents Yes | No Page Nos.
(From- to)
Scanned copy of Bid Security Declaration as
1 mentioned in REQUEST FOR PROPOSAL and
Scanned copy of EMD of the amount as mentioned
in REQUEST FOR PROPOSAL.
2 Qualification Information asin (Form-A)
Yearly sales Turnover and Audited Balance
Sheet for Last 3 (three) years ending on the
financial year up to date.
The Bidder should not have incurred loss in the
3 last 5 years. Profit and loss sheets to be
submitted.
The bidder should have Solvency Certificate of at
least the amount of tender value of the tender which
is around 6 to 10 Crores
The Bidder shall be qualified only if he /she fulfils
4 the following technical bid criteria :-
e The bidding firm should have successfully
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completed at least 4 nos of FIFA standard
artificial turf football in Mizoram

(This requirement ensures that the firm

has sufficient experience in laying turf in
accordance with the climatic and soil conditions
of the state)

Copies of similar works executed in last five
years in Mizoram State along with work order
and performance certificate issued by the
previous clients showing the nature of work and
their value.

Completion/performance Certificate is required
to be enclosed. (WORK DONE CERTIFICATE to
be enclosed)

e The bidding firm should have a permanent
office in Mizoram.

e Product quality :- 1. Supply and installation of
FIFA quality pro certified sports artificial turf of
not less than 60 mm filament height with the
following specifications.

Composition: PE, Structure: Monofilament +
Fibrillated, Tape Thickness: 400um,

Colour Change= Grey Scale 3, Number of
Strands per turf: 12 strands mono + 2
fibrillated, Stich/10cm: not less than 12, Yarn
weight: 2036 gm/m2, Total weight:
3389gm/m2. Dtex: 20000, Guage: 5/8 inch,
Water permeability> 180 mm/h. The Bidder
should not have ever been blacklisted by any
government, defence or Semi-Government
organizations..

e The Bidder should not have ever been
blacklisted by any government, defence or
Semi-Government organizations.

e The bidder should also have experience in the
related civil works that are part of the tender
project. (Work Experience Certificate to be
submitted)

5 Form of technical Bid (Form-B)

6 Form of Financial Bid (Form-C)
7 Copy of PAN Number (valid certificate must be
enclosed)
Copy of Firm Registration under GST Law in the state
8 of

Mizoram (valid certificate must be enclosed)
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Power of Attorney of signing of BID (Form-D)

10

Affidavit as in (Form-E)

11

Undertaking as in (Form-F)

12

Bid validity Form (Form-G)

13

Bidder has to submit Bar chart showing the
timelines to complete the project in stipulated time
period (Construction Schedule) and detailed
profile of the firm (if any)

14

Bidder has to submit working method for
execution of the project/design method
(Methodology)

15

Each page of the all Volume of Tender document &
Addendum/ Corrigendum shall be Digitally signed
by the bidders submitting the Tender in token of
his/theirhaving acquainted himself/ themselves
and accepted the entire tender documents including
various conditions of contract. Any Bid with any of
the Documents not so signed is liable to be rejected
at thediscretion of Mizoram State Sports Council.

16

Number of professional and technical staff with
qualifications and experiences and team
composition.

17

Bidder has to submit certificate registered under
Finance Department, Govt of Mizoram or valid
Certificate of Contractors registered under Mizoram
PWD, Govt of Mizoram

18

Certificate to the effect that ‘the firm has not been
executing more than 5 (five) different project works
at the time of tender submission’ shall be submitted
by the firm to the tendering authority before award
of the contract as per notification of Finance
Department, GoM

19

Integrity Declaration (Declaration to be made by all
bidder/contractor) ( See Annexure-V Format )

20

Commitment letter regarding Capability of
Transfer of Knowledge/Training for evaluation of
marKk ( Certificate to be enclosed)

4.5.

4.6.

4.7.

4.8.

The Bidder shall provide all the information sought under this Tender and any other
relevant information as deemed fit by the Bidder. The Employer will evaluate only
those Bids that are complete in all respects.

If the envelope is not sealed and marked as instructed above, the employer assumes no
responsibility for the misplacement of premature opening of the contents of the Bid
submitted and consequent losses, if any, suffered by the Bidder.

Bids received by the Employer after the specified time on the Bid due date shall notbe
eligible for consideration and shall be summarily rejected.

The Bidders shall be responsible for all the costs associated with the preparation of
the Bids and their participation in the bidding process. The Employer will not be
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4.9.

4.10.

4.11.

4.12.

4.13.

4.14.

4.15

4.17.

4.18.

4.19.

5.0.

5.1.

responsible or in any way liable for such costs, regardless of the conduct or outcome of
the Bidding process.

Bidders are encouraged to submit their respective Bids after visiting the Project/work
sites and ascertain for themselves the site condition, location, surrounding climate,
availability of power, water and other utilities for construction, access to site, handling
and storage of materials, applicable laws & regulation and any other matter considered
relevant by them.

Notwithstanding anything contained in this TENDER, the Employer reserves the right
to reject any bid and to annul the Bidding process and reject all Bids at any time
without any liability or any obligation for such rejection of annulment, and without
assigning any reasons thereof.

Information relating to examination, evaluation and recommendation for the Bidders

shall not be disclosed to any person who is not officially concerned with the process or
is not officially assisting the Employer concerning the Bidding Process. The Employer
may not divulge any such information unless it is directed to do by any statutory entity
that has the power under law to require its disclosure or it's to enforce or assert any
right or privilege of the statutory entity and/or the Employer or as many be required
by law or in connection with any legal process.
Pre-Bid Meeting / Clarification Regarding Contents of the Tender:
A Bidder who requires clarification regarding the contents of the Bid documents shall
notify the Employer about the clarifications sought well in advance (at least 3 working
days) to the date of Pre-Bid Meeting. If no clarification has been sought, then the
meeting shall not be held compulsory.
Modification or Withdrawal of Tender:
Withdrawal of Bid will not be entertained, once the same is deposited / dropped in the
Tender Box or received. Bidders may submit a modified tender before the last date of
receipt of tender, wherein, the lowest financial tender shall be considered for
evaluation.
Clarification Regarding Contents of the Tender:
During evaluation and comparison of Bids, the Employer may, at its discretion, ask the
Bidders for clarification of his Bid. The request for clarification will be given either in
writing or verbally and no change in prices or substance of the Bids will be sought,
offered or permittedNo post-tender clarification on the Tenderer's initiative will be
entertained..
No increase in price because of any statutory increase in or fresh imposition of custom
duty, excise duty, or any other tax or duty levied in respect of stores will be accepted
once the bid is submitted.
High standard of workmanship, quality of material and timely supply are the prime
requisites of the contract.
Mizoram State Sports Council, Mizoram has the authority to change the quantity of
items demanded as per requirement at a later date.
As per Finance Department, Government of Mizoram Notification vide No.
11021/1/2024-FEC Dt 5th July 2024 , the permissible lower limit while considering
tenders has been fixed at 5% of the estimated cost and the permissible upper ceiling is
fixed at 10% of the estimated cost.

OPENING AND EVALUATION OF BIDS:

The Employer shall open the Bids at 1:00 PM in the Office of the Mizoram State Sports
Council, Govt. of Mizoram, Aizawl, in the presence of the Bidders (if any) who choose to
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attend.

5.2. The Employer will subsequently examine and determine whether each Bid is
responsive to the requirements of this Tender. A bid shall be considered responsive
only if.

a) It contains Bid Security in the prescribed format.

b) It is received by the Bid due date including any extension thereof, if any.

c) Itis signed, sealed and marked.

d) It contains all information (Complete in all respects) as requested in this RFP.

e) It contains all the prescribed forms and requirements.

f) It does not contain any condition or qualification.

5.3.  The Employer reserves the right to reject any Bid which is non-responsive and no
request for alternation, modification, substitution or withdrawal shall be entertain by
the employer in respect of such Bids. The Employer also reserves the right to accept in
part or in full any bid or reject any or more Bid(s) without assigning any reason or to
cancel the Bidding Process and reject all the Bids at any time, without incurring any
liability, whatsoever to the affected Bidder or Bidders.

5.4. The Bid Evaluation Committee constituted by the Mizoram State Sports Council shall
evaluate bids adjudged as responsive. Quality and Cost Based Selection (QCBS) as per
procedure laid down under the Mizoram Public Procurement Rules, 2020 will be
followed for selection of consultant/firms, where quality of the work is prime concern.
a) Only those responsive proposals that have achieved at least minimum specified

qualifying score in quality of technical proposal will be considered further.

b) After opening and scoring, the financial proposals of responsive technically
qualified bidders, a final combined score will be arrived at by assigning weight-
ages for the score of quality of the technical proposal and the score of financial
proposal.

c) The minimum qualifying score for the quality of technical proposal will be 70
percent of the total marks allotted for technical bid. The relative weightages to be
given to the quality and cost will be 70:30. The proposal with the highest weighted
combined score (quality and cost) shall be selected.

d) The Authority reserves the right to reject any Proposal which is non-responsive
and no request for alteration, modification, substitution or withdrawal shall be
entertained by the Authority in respect of such Proposals.

e) In the first step, the Technical Bids of all Bidders shall be evaluated as to whether
they are responsive in terms of REQUEST FOR PROPOSAL and whether they meet
the Minimum Eligibility Criteria as per REQUEST FOR PROPOSAL of this RFP for
undertaking the Project. Once it is determined, that the Bid is responsive and
Bidder fulfils the Minimum Eligibility Criteria, the Technical Bid shall be a allocated
marks on the basis of the scoring terms set out as per REQUEST FOR PROPOSAL of
this tender. Only those Bidders who score a minimum 50 marks out of 100 in
Technical Bid thereof (the “Qualified Bidders) shall be entitled to opening of their
Financial Bid subject to and in accordance with provisions set out under this RFP.
The Financial Bid shall be allocated 100 marks and the Bidder quoting the lowest
cost for the implementation of the Project shall be assigned full marks, and other
quotes shall be allocated marks on inversely proportionate basis in the manner.
Based on the respective assigned weightage of [70%: Financial Bid] and [30%:
Technical Bid], respectively, and the QCBS computation of score to be made in
relation to each Bidder, the Bidder scoring highest marks (H1) in accordance with
terms hereof shall be the Selected Bidder for the award of the Project. The first
ranked Bidder (the “Selected Bidder”) shall be called for negotiation, if necessary,
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while the second ranked Bidder will be kept in reserve.

f) The Authority shall select the Bidder through QCBS process. Technical and
Financial Bids shall be evaluated based on parameters specified in the tender
document. Eligibility and qualification of the Bidder will be first examined based
on the details submitted under first envelope (Technical Bid) with respect to
eligibility and qualifications criteria prescribed in this tender. Only those Bidders
whose Technical Bids are responsive, fulfils the Minimum Eligibility Criteria in
accordance with Clause 2.2, and scores a minimum 70 marks out of 100 in
Technical Bid in accordance with Clause 5.4 here of (the “Qualified Bidders) shall
be entitled to opening of their Financial Bid subject to and in accordance with
provisions set out under this tender. Financial Bid will include the total cost
required for execution of the Project, and the Bidder quoting the lowest cost will
get the maximum financial score of 100. The Bidder should quote a fixed price for
the implementation of the Project and it shall not be as a percentage of the overall
project cost. Financial scores of other Bidders shall be given in Proportionately.
30% weightage shall be assigned to technical score and 70% weightage shall be
assigned to the financial score.

Total score shall be calculated as:

Total Score = 30% x Technical Score + 70% x Financial Score

Whereas, financial Score = 100 x (Lowest Financial Bid / Financial Bid)
The Project will be awarded to the Bidder with highest Total Score (H1)
(hereinafter referred to as “Selected Bidder”)

The Bid will be evaluated on the basis of the following evaluation criteria (See Rule
75 of the Mizoram Public Procurement Rules, 2020) :

Sl. No Details M;;(;:‘ll{l;m
1 Experience of the firm 20
2 Methodology, work plan and understanding of TOR 25
3 Suitability of key personnel for the assignment 45
4 Capability of Transfer of Knowledge 10
TOTAL 100

After selection, a Letter of Acceptance (LOA) shall be issued by the Employer to the
Selected Bidder and the Selected Bidder shall, within 2 (Two) days of the issue of the
Letter of Acceptance (LOA), acknowledge receipt of the same indicating therein its
acceptance or otherwise of the Letter of Acceptance (LOA) and the assignment.

5.5. After acknowledgement of the Letter of Acceptance (LOA) as aforesaid by the Selected
Bidder, a Deed of Agreement shall be executed between the Employer and the Selected
Bidder within30 (Thirty) days.

The method for calculation of marks and relative weightages will be as prescribed
under Rule76, (Appendages 1.9) of the Mizoram Public Procurement Rules, 2020.

5.6. Bids shall be deemed to be under consideration immediately after they are opened and

until such time the Employer makes official intimation of award to the Selected Bidder,
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While Bids are under consideration, Bidder and/ or their representatives of other

5.7. Bids shall be deemed to be under consideration immediately after they are opened and
until such time the Employer makes official intimation of award to the Selected Bidder,
While Bids are under consideration, Bidder and/ or their representatives of other
interested parties are advised to refrain, save and except as required under the Bidding
Documents, from contacting by any means, the Employer on matters related to the Bids
under consideration.

5.8. CONTENTS OF FINANCIAL BID
The Financial Bid should be uploaded separately along with technical bid before last
date & time of submission of Tender Document.

The quoted cost filled in Summary of Cost, by bidders, should include all associated
costs with the project including any out of pocket / mobilization expenses/ Custom
duty (if any), Buildings and other construction workers welfare cess, TDS, GST and
other tax.

It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if
applicable. Contractor on GST Portal “to avail Input benefit of GST” shall reimburse the
Goods and Services Tax (GST), to the Agency only after uploading of bills.

The company shall be performing all its duties of deduction of TDS and other deduction
on payment made to the contractor as per applicable legislation in force on the date of
submission of bid or to be newly / amended introduced during the execution of the
Contract.

The tenderer shall quote cost round up to zero decimal and as well as in words. In case
of any discrepancy, cost quoted in words shall prevail.

The Bill of quantity of tender is attached in Microsoft Excel format, bidder shall fill the
rates in soft format. The bidder will upload same filled soft Microsoft Excel copy during
uploading of financial bid. The soft copy submitted should also be printed out and
submitted in hard copy (financial bid).
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SECTION - III

GENERAL CONDITIONS OF CONTRACT
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SECTION - III
GENERAL CONDITIONS TO CONTRACT

Bidders should read these conditions carefully and strictly comply while submitting

their bids.

1. GENERAL:

1.1.

1.2

1.3.

Subject to the provision of Clause below, the Successful Bidder shall be paid the actual
cost for construction of items specified in the latest Working Detailed Project Report.
Executing Agency charges shall be based 'on, prevailing -rates- in the PWD SOR as
approved by the State Government which is in-built in the Detailed Project Report
(DPR).

All incidental charges including the GST and any other tax or cess as applicable on the
execution of the project shall be incorporated as per tender.

The following expenses will be borne from the Project Cost:

i) Cost paid by the Employer to local government any other statutory body or bodies
for getting approvals for the project.

ii) Cost of laboratory charges for testing of materials, etc. for the purpose of ensuring
Quality Control.

2. ROLE AND RESPONSIBILITIES OF THE EXECUTING AGENCY:

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

Subsequent to the signing of the agreement and the approval of the project, the
Executing Agency shall forthwith take possession of the site from the Employer and
shall nominate qualified Engineer (s) for execution of the project under intimation to
the Employer.

In case the Employer advised the Executing Agency for replacement of Site Engineer
the same will be duly considered by it and suitable replacement shall be provided.
Executing Agency executes the works at approved cost as per approved technical
designs and drawings.

The Executing Agency shall be wholly, solely and fully responsible for the timely
completion of the project, the quality of works as per approved designs and the
structural safety during & after completion of the project.

The Employer as mentioned in REQUEST FOR PROPOSAL can inspect and check the
construction Work from time to time to see that the buildings etc. work as per BOQ
are being constructed/executed as per drawings & specifications. If any defects are
found or deviation (s) from the Plan in the DPR without the written permission of the
Employer is noticed during the inspections, the same will be rectified by the
Executing Agency.

During the various stages of execution, Executing Agency shall submit monthly
progress reports with site photographs with minimum 6 site photographs of size
4"x6"

The Executing Agency shall be responsible for proper execution of structure,
specifications and workmanship.

Liability for all defects in the construction work by the executing agency-shall lie with
them for a period of 06 (Six) months from the date of its handing over-site - complete
in all respect to the Employer. Executing Agency shall be responsible for satisfactory
rectification of defects,

Any defects discovered and brought to the notice of the Executing Agency during the
period aforesaid shall be rectified by Executing Agency forthwith at its own cost and
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expenses. In the event of the failure on the part of the Executing Agency to rectify the
defects, the same may without prejudice to any other rights available to Employer in
law can be got rectified by the Employer for and on behalf of Executing Agency and at
the cost and expense of the Executing Agency, after due notice of 30 days to the
Executing Agency.

2.9. The Employer shall have the right to deduct of set off the expenses incurred by it in
rectifying the defects as aforesaid from or against any amount due and payable or
becoming due and payable by the Employer to the Executing Agency under this
agreement or from any other amount due. The Employer shall be entitled to claim the
balance due with interest and recover the same from the Executing Agency, if the
amount claimed is not paid in demand.

2.10. The Executing Agency shall unless otherwise specified, be fully responsible for
procurement of all materials and services for the construction activity.

2.11. Executing Agency shall be fully responsible for acts or omissions committed by it.

2.12. The Executing Agency shall be fully responsible to defend any suits or arbitration
cases arising in respect of the project in connection with the Work between the
Executing Agency and its sub-agency/workers at its own cost.

2.13 The Executing Agency shall, whenever required, obtain in writing approval of the
local bodies or statutory bodies for the planning, construction as contemplated in this
agreement. However, the Employer shall render necessary support to the Executing
Agency regarding getting such approvals.

2.14. The Executing Agency shall be -fully responsible for observance of all labour laws and
other laws applicable and shall indemnify and keep indemnified the Employer against
effect of non-observance of any such laws by it or the sub-agency.

Further, Employer shall not be responsible in any manner whatsoever or Damages/
compensation under workmen Compensation Act or any other law in torts or in civil
law to the employees of Executing Agency and /or Contractor(s) and/or laborer
employed.

2.15. The Executing Agency shall send completion report with as-built drawings and
maintenance schedules for all the services to the office of the Employer in writing
within 15 days of completion of work.

2.16. Responsibility to obtain Completion Certificate and occupancy Certificate rests with
the executing agency, and the project shall be deemed to have been completed and at
the stage of handing over only when these are obtained from the employer.

2.17 All plans, drawing, specifications, design, report and other documents prepared by the
Agency in performing the Services shall become and remain the property of the
Employer, and the Agency shall, not later than upon termination or expiration of this
Agreement, deliver all such documents to the Employer, together with a detail
inventory thereof. The Agency may retain a copy of such documents.

2.18. The Agency, their Sub- Agency/ Third party and personnel of either of them shall not,
either during the term or within two (2) years and 6 (six) months after the expiration
of the Contract period, disclose any proprietor or confidential information relation to
the project, the Services, the Contract or Employer's business or operation without
the prior written consent of the Employer.

3. RESPONSIBILITIES OF THE EMPLOYER:
3.1. The Employer shall make available the site for the work to the Executing Agency.
3.2. Employer will not be responsible to the contractors/ supplier of the items required for
execution of contract.
3.3. Employer shall make payment due under this agreement to the Executing Agency.
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However, Employer may levy compensation upon the Executing Agency due to
nonfulfillment of any clause of the contract or bad work or deficiency in services or any
other reasons whatsoever deemed appropriate under relevant rules and regulations.

4. COMPLETION OF THE PROJECT:
4.1. The date of start of work i.e., execution and completion shall be reckoned from the 15th
day after signing of the Agreement.
4.2. Each work shall be completed in all respect within a period given in the schedule as per
clause given from the 15th day after signing of the Agreement.

5. PENALTY:
If the Contractor fails to maintain the required progress In terms of Condition of REQUEST
FOR PROPOSAL or to complete the work and clear the site on or before the Contract or
extended date period of completion, he shall, without prejudice to any other right or
remedy of the Corporation on account of such breach, pay as agreed compensation amount
calculated as stipulated below or such smaller amount as may be fixed by the authority
mentioned in Schedule “F" on the Contract value of the work for every week that the
progress remains below that specified in Conditions 13 and 14 or that the work remains
incomplete.
This will also apply to items or groups of items for which separate period of completion has
been specified.
1% of the contract amount subject to maximum of Rs. 10,000/- per week or part thereof.
The total Compensation for delay shall further be subject to an overall maximum of 10%
(Ten percent) of the contract amount as awarded. The decision of the competent officer of
Accepting Authority shall be final and binding.
The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the corporation.

6. ASSIGNMENT OF THE AGREEMENT:
The Executing Agency shall not assign or transfer or part with any of the rights, duties of
obligations, wholly or in part, under this agreement to any other part without the previous
consent in writing of the Employer, except as provided under the agreement.

7. PAYMENT AND SCHEDULE OF PAYMENT:

7.1. Mobilization Advance: Mobilization Advance shall be limited to 10% of Tendered
Amount at 10% simple interest per annum.
The mobilization advance shall be released only after obtaining a bank Guarantee
bond from a schedule bank for the amount of advance to be released and valid for the
contract period. This shall be kept renewed time to time to cover the balance amount
and likely period to complete recovery together with interest. The advance will be
released in two Installments. The interest on the advance shall be calculated from the
date of payment to the date of recovery, both days inclusive.
It shall be ensured that at any point of time, Bank Guarantee is available for the
amount of outstanding advance.
The recovery should be commenced after 10% of work is completed and the entire
amount together with interest shall be recovered by the time 80% of the work is
completed.

7.2. Secured Advance:

(a) Secured Advances on the security of materials brought to the construction site may
be made to the contractors for items which are to be used on work.

Mizoram State Sports Council, GoM Page 26



Request for Proposal

(b) The Employer can sanction the secured advance up to an amount not exceeding 75
percent of the value of the materials as assessed by the Engineer-in-charge, or an
amount not exceeding 75 percent of the material element cost in the tendered rate of
the finished item of work, whichever is lower.

(c) Payment of such advances should be made only on the certificate of an officer not
below the rank of Sub-Divisional Officer that.

(i) The quantities of Materials for which the advances are made have- actually been
brought to site;

(ii) Full quantities of the materials, for which advance is to be made, are required by the
contractor for use on items of work for which rates for finished works have been
agreed upon;

(iii) The quality of materials is as per the specifications.

(e) Recoveries of advances so made should not be postponed until the whole of the work
entrusted to the contractor is completed. They should be made from his bills for work
done as the materials are used, the necessary deductions being made whenever the
items of work in which they are used are billed for.

(i) Secured advance shall be granted only for non-perishable items. The Officer in-
charge shall identify whether an item is perishable or not;

7.3, The remaining fund will be released to the Executing Agency on actual execution basis
on on-site measurements.

7.4, On completion of work, the accounts of the work shall be closed and a final bill/
expenditure statement audited by a Chartered Accountant shall be submitted for
settlement.

8. MONITORING:

8.1. Effective monitoring shall be carried out by Agency, and by the Employer to monitor or
the progress and quality of the works in implementation of the Project. To this end,
Agency shall furnish all the data and information, as may be prescribed by the
Employer from time to time in a prescribed/relevant format.

8.2. The Agency shall monitoring or the progress of the works by maintaining full
information of contractors, contractor-wise status report of cost of work done and
payments made, list of completed works and value of work done in the prescribed
format.

8.3. The Agency shall ensure that best practices are applied for quality management of
works. The executing Agency shall intimate the Employer of details of the Quality
Control System operational at the Agency level.

8.4. The first tier of quality control will be executed at the Agency level.

8.5. The Employer, besides the Technical Wing of the Department, may also appoint
Independent Quality site suprvisors as required.

8.6. The Agency shall submit quarterly progress reports along with photographs of works
undertaken.

9. Patents and Other Industrial Property Rights:
The prices stated in the present contract shall be deemed to include all amounts payable
for the use of patents, copyrights, registered charges, trademarks and payments for any
other industrial property rights. The Seller shall indemnify the Buyer against all claims
from a third party at any time on account of the infringement of any or all the rights
mentioned in the previous paragraphs, whether such claims arise in respect of
manufacture or use.
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10. ARBITRATION: Every dispute, difference, or question which may at any time arise
between the parties hereto or any person claiming under them, touching or arising out of or in
respect of this agreement or the subject matter thereof, shall first be endeavored to be
amicably resolved at the Top Management level of the parties. However, in the event of such
dispute, difference or question, etc., remaining unsolved, the same shall be referred to the
arbitration by a sole arbitrator appointed mutually by both the parties as per provisions of the
Arbitration &. Conciliation Act, 1996 as applicable. The place of such arbitration shall be at
Aizawl, Mizoram.

11. FORCE MAJEURE:
The works(s) (whether fully completed or not) and all materials, machines, tools & plants,
scaffolding, temporary buildings & other things connected therewith shall be at the risk of the
Agency until the work has been delivered to the Employer and a certificate from him to that
effect obtained. In the event of the work of any materials properly brought to the Site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war-
like operations, Agency shall, when ordered in writing by the Employer, remove any debris
from the Site, collect and properly remove or/and stack in store all serviceable materials
salvaged from the damaged work & shall be paid at the Contract rates in accordance with the
provisions of this Contract for the work of cleaning the site of debris, stacking removal of
serviceable materials and for the reconstruction of all works ordered by the Employer, such
payment being in addition to compensation up to the value of work originally executed before
being damaged or destroyed but not already measured and paid for, the compensation shall
be assessed by the Agency and by the Employer. The Agency shall be paid for the
damaged/destruction suffered and for restoring the material at the rates based on the
analysis of rates tendered for in accordance with the provisions of the contract. The certificate
of the Employer regarding the quality and quantity of the materials and the purpose for which
they were collected shall be final & binding on all parties to the contract.
Provided always that no compensation shall be payable for any loss in hostilities or war-like
operations.
[) Unless the Agency had taken all such precautions against Air raids as are deemed necessary
by the Employer.
II) For any materials etc. not on the site of the work or for any tools and plant, machinery,
scaffolding temporary buildings and other things not intended for the Work.
In the event of the Agency having to carry out reconstruction as aforesaid, he shall be awed
the Engineer-in-Chirp considers such extension of time for its completion as reasonable.
In the event of any loss or damage to the work or any part thereof from any of the excepted
Risks, the following shall have effect.
[) The Agency shall, as may be directed in writing by the Employer, remove from the Site any
debris of so much of the Work as shall have been damaged.
II) The Agency shall, as may be directed in writing by the Employer, proceed with the erection
& Completion of the Work under and in accordance with the provisions and conditions of the
Contract. Payment of such additional works, if any, shall be made as per terms of the Contract.
Provided always that the Agency shall not be entitled to payment under the
above provisions in respect of such loss or damage as has been occasioned by any failure on
his part to perform his obligations under the Contract or not taking precautions to prevent
loss or damage

12 . Labour:

1.The Contractor shall employ labour in sufficient numbers either directly or through sub-
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Contractors, where such subletting is permitted, to maintain the required rate of progress and
of quality to ensure workmanship of the degree specified in the Contract and to the
satisfaction of the Project Engineer. The Contractor shall not employ in connection with the
Works any person who has not completed his fifteenth year of age.

2. The Contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employers’ Liability Act, 1938, Workmen's Compensation Act.
1923. Industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952, The
Employees State Insurance Act, 1948, Safety Code and Labour Welfare Acts, or rules, or any
modifications thereof or any other law relating thereto & rules made there under from time to
time.

3. The Contractor shall indemnify the Corporation against any payments to be made under
and for observance of the Regulations aforesaid without prejudice to his right to claim
indemnity from his sub-Contractors.

4. The Contractor shall provide all labour and setting out apparatus required and set out the
works and be responsible for the accuracy of the same. He shall amend at his own cost any
error found at any stage, which may arise through inaccurate setting out.

13. Site Drainage :

a) All water which may accumulate on the Site during the progress of the Works, or in
trenches and excavations, from other than the Excepted Risks shall be removed from the Site
to the satisfaction of the Project Engineer and at the Contractor's expense.

b) Nuisance: The Contractor shall not at any time do, cause or permit any nuisance on the Site
or do anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the public generally.

14. Materials Obtained from Excavation :
Materials of any kind obtained from excavation on the Site shall remain the
property of the Corporation and shall be disposed of as the Project Engineer may direct.

15. Treasure Trove, Fossil, etc. :

All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the Site shall be the absolute
property of the Corporation and the Contractor shall take reasonable precautions to prevent
his workman or any other person from removing or damaging any such article or thing and
shall immediately upon discovery thereof and before removal acquaint the Project Engineer
with such discovery and carry out the Project Engineer’s directions as to the disposal of the
same at the expense of the Corporation.

16. Watching and lighting :

The Contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by the Project Engineer for the
protection of the Works or for the safety and convenience of those employed on the works or
the public.

17 Contractor's Supervision :

The Contractor shall either himself supervise the execution of the Works or
shall appoint qualified Engineer approved by the Architect(s) and /or Project Engineer to act
in his stead. If the Contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in-Charge shall have full powers to suspend the execution of the Works
until such date as a suitable agent is appointed and the Contractor shall be held responsible
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for the delay so caused to the works.

18 Inspection and Approval :

All works embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice to the Architect(s)
and/or Project Engineer shall or his authorized representative when each stage is ready. In
default of such notice, the Project Engineer shall be entitled to appraise the quality and extent
thereof.

1. No work shall be covered up or put out of view without the approval of the Architect(s)/
Project Engineer or his authorized representative .Covered up or put out of view and for
examination of foundations before permanent work is placed thereon. The Contractor shall
give due notice to the Project Engineer or his authorized representative whenever any such
work or foundation is ready for examination and the Architect(s)/Project Engineer or his
representative shall, without unreasonable delay, unless he considers it unnecessary and
advises the Contractor accordingly, attend for the purpose of examining and measuring such
work or of examining such foundations. In the event of the failure of the Contractor to give
such notice he shall, if required by the Architect(s)/Project Engineer, uncover such work at
the Contractor's expense.

2.Departmental officers concerned with the Contract shall have powers at any time to inspect
& examine any part of Works and the Contractor shall give such facilities as may be required
for such inspection and examination.

19. Removal of Workmen:

The Contractor shall employ in and about the execution of the works only such
persons as are skilled and experienced in their several trades and the Architect(s)/ Project
Engineer shall be at liberty to object to and require the Contractor to remove from the Works
any person employed by the Contractor in or about the execution of the Works who in the
opinion of the Project Engineer misconduct himself or is incompetent or negligent in the
proper performance of his duties and such person shall not be again employed upon the
Works without permission of the Architect(s)/Project Engineer.

20. Work during Night or on Sundays and Holidays:

Subject to any provisions to the contrary is contained in the Contract, if works
have to be carried out during night or on Sundays or on authorized holidays, permission in
writing of the Project Engineer shall be obtained except when the work is unavoidable or
absolutely necessary for the safety of life, property or works in which case the Contractor
shall immediately advise the Project Engineer accordingly.

21. Time Limit for Payment of Final Bill :

i) The final bill shall be submitted by the Contractor WITH IN THREE MONTHS of physical
completion of the Works, no further claims shall be made by the Contractor after submission
of the final bill and these shall be deemed to have been waived and extinguished. Payment of
those items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and at rates approved by the Architect/Project Engineer shall be made within the
period of 30 days after the receipt of bills.

ii) After payment of the amount of the final bill payable as aforesaid has been made, the
contractor may, if he so desires, reconsider his position in respect of the disputed portion of
the final bill and if he fails to do so within 90 days, has disputed claim shall be dealt with as
provided in the contract.
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22: CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY PERIOD:

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road, road kerb,
fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within twelve months
(six months in the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded
before the expiry of twelve months (six months in the case of work costing Rs. Ten lacs and
below except road work) after the issue of the certificate final or otherwise, of completion of
work, or till the final bill has been prepared and passed whichever is later.

Provided that in the case of road work, if in the opinion of the Engineer-in-
Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor under
this contract, half of the security deposit will be refundable after six months and the
remaining half after twelve months of the issue of the said certificate of completion or till the
final bill has been prepared and passed whichever is later.

The defects liability period will be 12 Month from the date of completion of
development and construction works. During this period, the Contractor will get the defects
rectified without any cost to MIZORAM STATE SPORTS COUNCIL.

23: CONTRACTOR SUPPLY TOOLS & PLANTS ETC. :

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores), machinery, tools & plants as specified in Special Conditions of Contract. In
addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose
of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter
as to which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefore to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work or materials.
Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense of
the contractor and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and/or from his security deposit or the proceeds of sale
thereof, or of a sufficient portion thereof.

24.No labour below the age of Eighteen years shall be employed on the work.
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25: INSURANCE

1.

b)

Requirements

Before commencing execution of works, unless stated otherwise in the special
conditions of contract, it shall be obligatory for the contractor to obtain at his own cost
stipulated insurance cover under the following requirements:

Contractor’s all risk and Third-Party Cover.

Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and
Contract Labour (Regulation and Abolition) Act, 1970.

Accidents to staff, Engineers, Supervisors and others who are not governed by
workmen’s compensation Act.

Damage to material, machinery and works due to fire theft etc.

Any other risk to be covered by insurance as may be specified by the employer in the
special conditions of contract.

Policy in Joint Names of Contractor and Employer

The policy referred to under sub-clause 46(1) above shall be obtained in the joint
names of the contractor and the employer and shall inter-alia provide coverage against
the following, arising out of or in connection with execution of works, their
maintenance and performance of the contract.

Loss of life or injury involving public, employee of the contractor, or that of employer
and Engineer, labour etc.

Injury, loss or damage to the works or property belonging to public, government
bodies, local authorities, utility organizations, contractors, employer or others.
Currency of Policy

The policies shall remain in force throughout the period of execution of the works and
till the expiry of the defect liability period. The contractor shall, whenever called upon,
produce to the engineer or his representative the various insurance policies obtained
by him as also the rates of premier and the premier paid by him to ensure that the
polices indeed continue to be in force. If the contractor fails to effect or keep in force or
provide adequate cover in the insurance policies mentioned in the tender or any other
insurance he might be required to effect under the contract, then in such cases, the
employer may effect and keep in force any such insurance or further insurance and the
cost and expenses incurred by him in this regard shall be deductible from payments
due to the contractor or from the contractor’s performance security.
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SECTION-1V

SPECIAL CONDITIONS OF CONTRACT
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10.

11.

12.

13.

SECTION-1IV
SPECIAL CONDITIONS OF CONTRACT

. Protection of work/workers: The safety of the work in all respect is contractor’s

responsibility till the site is handed over back to MIZORAM STATE SPORTS COUNCIL after
completion of project.

Measurement: The quantities given in the tender are approximate, which may be
increased / decreased during execution of work, however the payment shall be made on
the basis of actual measurement taken on site and in conformity with BIS codes.

Lighting arrangement: The contractors shall provide adequate lighting arrangements as
approved by the Project Engineer for carrying out the works during night time and also
provide all other facilities for the labour employed to carry out the works.

Site constraints: The quoted rate shall, among others, include mobilization of various type
of materials and labour, tools, plants, lighting etc. working at all heights, depths, widths
etc. and also the constraints at site like accesses, simultaneous working of other agencies
engaged by the corporation, lead, lift, light shortage of storage space and such other
situations as exist at site of work.

Water & Electricity: The contractor shall make his own arrangement for water &
electricity required for construction as well as for drinking water at his own cost. The
contractor shall make necessary arrangement for the above at his own cost and remove
the same on completion /termination of the work. If water and electricity be arranged by
MIZORAM STATE SPORTS COUNCIL, 1% of work done shall be deducted from
contractor’s bill, i.e., half percent each for water & electricity.

The rates of the contractor shall be inclusive of Labour Cess @1% or as applicable and
necessary recovery of Labour cess shall be made from each RA bill by the MIZORAM
STATE SPORTS COUNCIL to be deposited with the labour board of the concerned state. In
case the labour board is not established in the state, recovery made by MIZORAM STATE
SPORTS COUNCIL on account of labour cess shall be retained under suspense and will be
deposited with the labour board at the later date as and when the labour board is
established in the state

Safe Custody: The safe custody and up-keep, till handing over, is the sole responsibility of
the contractor. The contractor shall employ sufficient supervisory personal and
watchman to ensure that the different items fabricated, supplied by him are kept in fine
condition till they are hand over satisfactorily.

Handing over: On completion of the work, the site of work shall be thoroughly cleaned
and all debris removed before the work is handed over satisfactorily as per the agreed
phases.

Specification: All work their execution, workmanship; measurements shall be carried out
as per the CPWD/PWD specification or latest BIS codes unless otherwise specified.
Quantity: The contractors deemed to have studied the site carefully and arrived at
quantities or material so as to complete each item of schedule of quantity in its entirely.
The Contractor shall submit a phased work program for execution of the work
immediately after award of work.

Contractor shall provide “All risk insurance policies” beneficiary to MIZORAM STATE
SPORTS COUNCIL equivalent to the contract sum which shall be validated till the defect
liability period is over and workman compensation policy which shall be validated for
running period of work.

The contractor should strictly comply with the provision of EPF & ESI Acts and keep
indemnified the corporation against all actions claims demands, liabilities whatsoever
under and in respect of breach of any provision of clause of the said Act.
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14. On completion of work a post comparative statement will be prepared and total work
done amount of the lowest firm will be restricted at the lowest amount of post
comparative statement of the other tenderers in case of reversal of tender for payment
purpose.

15. Any discrepancies found in the documents/drawings must be brought to the notice of the
Project Engineer and clarification sought well in advance and his decision shall be final
and binding on the contractor.

16. All mandatory tests as per CPWD/PWD specifications and as desired by Engineer-in-
Charge shall be carried out. The testing charges of material including cost of materials
shall be borne by the contractor.

17. The original/copy of purchase bills of items supplied by the contractor those having
Guarantee/warrantee provided by the manufacturer is to be provided by the Contractor
to MIZORAM STATE SPORTS Councilor dealing further maintenance of the items through
the manufacturer. However, during defect liability period, the contractor will be sole
responsible to rectify defects.

18. PERMITS AND LICENCES
The contractor will arrange permit and licenses for release of materials that are under
government control. The Corporation will render necessary assistance, sign any forms or
application that may be necessary as per status. The Project Engineer and Architect shall
be indemnified against all government or legal actions arising out of theft or misuse of
government-controlled materials in the custody of the contractor.

19. GOVT. AND LOCAL RULES

A. The contractor shall conform to the provisions of all local bye-laws and Acts relating to
the work and to the Regulation etc. of the Government and Local authorities and of any
company with whose system the work under contract is required by the said Act, rules,
regulations and bye-laws for execution of the work involved.
B. The Contractor shall be responsible for getting the electrical installation inspected and
approved by the local authorities wherever required and getting electrical load
sanctioned from the concerned authorities if required along with the installation of a
metering panel and shall have to get the same approved from the statuary authority. The
cost if any shall be deemed to have been included in his quoted rates taking into account
all liabilities for license’s, fees for footpath encroachment restoration etc.

20. Hindrance clarification: -

(i) Rain shall not be counted as hindrance.

(ii) Similarly, it is also clarified that no hindrance shall be recorded in case of festival as
the same are known hindrance and taken into account in stipulated period of time for
completion of work at the time of floating of the tender.
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SECTION -V

ANNEXURES

ANNEXURE -1 :

ANNEXURE - II:

ANNEXURE - IIT :

ANNEXURE -1V :

ANNEXURE - V:

FORMAT FOR PERFORMANCE SECURITY

FORMAT FOR ADVANCE
PAYMENT BANK GUARANTEE

FORMAT FOR INDENTURE FOR
SECURED ADVANCES

FORMAT FOR SEEKING
EXTENSION OF TIME

INTEGRITY DECLARATION
(Declaration to be made by Bidder/Contractor)
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Annexure -1
FORM OF PERFORMANCE GUARANTEE

MIZORAM STATE SPORTS COUNCIL,

In consideration of

(Employer’s name) (Hereinafter referred to as

“The Employer”) which expression shall, unless repugnant to the context or meaning there of
include its successors, administrators and assigns) having awarded to (Contractor’s name &
address) (hereinafter referred to as “the Contractor” which expression shall unless repugnant
to the context or meaning thereof, include its successors, administrators, executors and

assigns) a contract, by issue of Employer’s Notification of Award No. dt.
and the same having been unequivocally accepted by the Contractor, resulting into a
contract valued at Rs. (Rupees only) for

(Name of work) (hereinafter called “the contract”) and the Contractor having agreed to
provide a Contract Performance Guarantee for the faithful performance of the entire contract
equivalent to Rs. (Rupees only) (5 % of the said value of the Contract to the
Employer).

We, (name & address of bank) (hereinafter referred to as "the Bank" which expression
shall, unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) do hereby guarantee and undertake to pay the
Employer, on demand any or, all monies payable by the Contractor to the extent of Rs.
(Rupees only) as aforesaid at any time up to  without any demur,
reservation, contest, recourse or protest and/or without any reference to the Contractor or
court. Any such demand made by the Employer on the bank shall be conclusive and binding
notwithstanding any difference between the Employer and the Contractor or any dispute
pending before any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes
not to revoke this guarantee during its currency without previous consent of the Employer
and further agrees that the guarantee herein contained shall continue to be enforceable till
the Employer discharges this guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contract and
that it shall continue to be enforceable till all the dues of the Employer under or by virtue of
the said contract have been fully paid and its claims satisfied or discharged or till the
Employer certifies that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractor and accordingly discharges the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee, from, time to time to extend the time for performance of the
Contract by the Contractor. The Employer shall have the fullest liberty without affecting this
guarantee, to postpone from time to time the exercise of any powers vested in them or of any
right which they might have against the Contractor and to exercise the same at any time in
any manner and either to enforce or to forbear to enforce any covenants, contained or
implied, in the Contract between the Employer and the Contractor or any other course or
remedy or security available to the Employer. The bank shall not be released of its obligations
under these presents by any exercise by the Employer of its liberty with reference to the
matters aforesaid or any of them or by reason of any other act or forbearance or other acts of
omission or commission on the part of the Employer or any other indulgence shown by the
Employer or by any other matter or thing whatsoever which under law would but for this
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provision, have the effect of relieving the Bank. The guarantee shall not be affected by a
change in the constitution of the bank or of the employer.
The bank also agrees that the Employer at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding
against the Contractor and notwithstanding any security or other guarantee that the
Employer may have in relation to the Contractor's liabilities.
We The Said Bank do hereby declare that we have absolute and unconditional power to issue
this guarantee in your favour under the Memorandum and Articles of Association or such
other constitutional documents of the Bank and the undersigned have full power to execute
this guarantee under the Power of Attorney / Post Approval Authorization dated

of the bank granted to him / us by the Bank. We the said bank do hereby declare and
undertake that your claim under the guarantee shall not be affected by any deficiency or other
defect in the powers of the bank or its officials and the guarantee shall be deemed to have
been issued as if the bank and its officials have all the powers and authorization to give this
guarantee on behalf of the bank.
We the said bank do hereby certify the genuineness and appropriateness of the Stamp paper
and stamp value used for issuing the guarantee. We the said bank do hereby declare and
undertake that your claim under the guarantee shall not be affected by any deficiency or other
defect in the stamp paper or its stamp value.
We the said bank do hereby declare that our payments hereunder shall be made to you, free
and clear of and without and deduction, reduction on account of any reasons including any
and all present and future taxes, levies, charges of withholding whatsoever imposed or
collected with respect thereto.
Notwithstanding anything contained hereinabove our liability under this guarantee is
restricted to Rs. (Rupees only) and it shall remain in force up to and including

and shall be extended from time to time for such period as may be desired by the

MIZORAM STATE SPORTS COUNCIL to whom this bank guarantee has been given.

Not with standing anything contained herein
i) Our liability under this guarantee shall not exceed Rs.
(Rupees ; and
ii) our liability to make payment shall arise and we are liable to pay the guaranteed
amount or any part thereof under this guarantee, only and only if you serve upon us
a written claim or demand in terms of the guarantee on or before (indicate a date
twelve month after validity of Guarantee)

Dated this day of at New Delhi
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Annexure - 11
FORM OF ADVANCE PAYMENT GUARANTEE

Mizoram State Sports Council
KHATLA, Aizawl-796001, Mizoram

In consideration of MIZORAM STATE SPORTS COUNCILLTD. (hereinafter referred to as
“the Employer”) which expression shall, unless repugnant to the context or meaning thereof
include its successors, administrators and assigns) having awarded to (Contractor’s  name)
with its Registered/Head Office at (hereinafter referred to as “the Contractor” which
expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) a contract, by issue of Employer’s
Notification of Award No.

dt. and the same having been unequivocally accepted by the Contractor, resulting
into a contract valued at Rs.
(Rupees only) for

(Hereinafter called “the contract”) and the Employer having agreed to make an
advance payment to the Contractor for performance of the above Contract amounting to Rs.
(Rupees only) as an advance against bank guarantee to be furnished by the
Contractor.
We, (name & address of bank) having its Head Office at
(hereinafter referred to as “the Bank” which expression shall, unless repugnant to the context
or meaning thereof, include its successors, administrators, executors and assigns) do hereby
guarantee and undertake to pay the Employer immediately on demand any or, all monies
payable by the Contractor to the extent of Rs. (Rupees only) as aforesaid at
any time up to
without any demur, reservation, contest, recourse or protest and/or without any reference to
the Contractor. Any such demand made by the Employer on the bank shall be conclusive and
binding notwithstanding any difference between the Employer and the Contractor or any
dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree that
the Guarantee herein contained shall be irrevocable and shall continue to be enforceable till
the Employer discharges this guarantee. We further agree that no change in the constitution
of the Bank or of the Employer shall affect this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of
the Bank under this guarantee, from time to time, to vary the advance or to extend the time
for performance of the Contract by the Contractor. The Employer shall have the fullest liberty
without affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied, in the Contract between the Employer and the Contractor or
any other course or remedy or security available to the Employer. The bank shall not be
released of its obligations under these presents by any exercise by the Employer of its liberty
with reference to the matters aforesaid or any of them or by reason of any other act or
forbearance or other acts of omission or commission on the part of the Employer or any other
indulgence shown by the Employer or by any other matter or thing whatsoever which under
law would but for this provision, have the effect of relieving the Bank.

The bank also agrees that the Employer at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee that the
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Employer may have in relation to the Contractor's liabilities.

We the Said Bank do hereby declare that we have absolute and unconditional power to
issue this guarantee in your favour under the Memorandum and Articles of Association or
such other constitutional documents of the Bank and the undersigned have full power to
execute this guarantee under the Power of Attorney/ Post Approval Authorization dated  of
the bank granted to him / us by the Bank. We the said bank do hereby declare and undertake
that your claim under the guarantee shall not be affected by any deficiency or other defect in
the powers of the bank or its officials and the guarantee shall be deemed to have been issued
as if the bank and its officials have all the powers and authorization to give this guarantee on
behalf of the bank.

We the said bank does hereby certify the genuineness and appropriateness of the
Stamp paper and stamp value used for issuing the guarantee. We the said bank does hereby
declare and undertake that your claim under the guarantee shall not be affected by any
deficiency or other defect in the stamp paper or its stamp value.
We the said bank do hereby declare that our payments hereunder shall be made to you, free
and clear of and without and deduction, reduction on account of any reasons including any
and all present and future taxes, levies, charges of withholding whatsoever imposed or
collected with respect thereto.
Notwithstanding anything contained hereinabove our liability under this guarantee is limited
to Rs. (Rupees only) and it shall remain in force up to and including and shall be
extended from time to time for such period (not exceeding one year), as may be desired by
M/s on whose behalf this bank guarantee has been given.
Notwithstanding anything contained herein
i) Our liability under this guarantee shall not exceedRs. (Rupees

only);
ii) This bank guarantee shall be valid up to and
iii) our liability to make payment shall arise and we are liable to pay the guaranteed
amount or any part thereof under this guarantee, only and only if you serve upon us a written
claim or demand in terms of the guarantee on or before.........cccccovevverivincn i (indicate a
date twelve months after the validity of the guarantee).

Dated this day of at New Delhi. WITNESS

(Signature) (Signature)

(Name) (Name)

(Official address) (Designation with bank stamp)
Attorney as Power of Attorney

(Signature) No. dt.

(Name)
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ANNEXURE-III
FORMAT FOR INDENTURE FOR SECURED ADVANCES

THIS INDENTURE made 15 9 LT day of 20.......
BETWEEN.....ccccvviiinreie e

(Hereinafter called the Contractor which expression shall where the context so admits or
implies be deemed to include his executors’ administrators and assigns) of the one part and
the MIZORAM STATE SPORTS COUNCIL (hereinafter called the MIZORAM STATE SPORTS
COUNCIL which expression shall where the context so admits or implies be deemed to include
his successors in office and assigns) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the Contractor has
agreed AND WHEREAS the Contractor has applied to the MIZORAM STATE SPORTS COUNCIL
that he may be allowed advances on the security of materials absolutely belonging to him and
brought by him to the site of the works the subject of the said agreement for use in the
construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges) AND
WHEREAS the Mizoram State Sports Council has agreed to advance to the Contractor the sum
Of RUPEES ..eviiii e on the security of materials, the quantities and other
particulars of which are detailed in Accounts of Secured Advances attached to the Running
Account Bill for the said works signed by the Contractor on
............................................. and the MIZORAM STATE SPORTS COUNCIL has reserved to
himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works. Now THIS INDENTURE
WITNESSETH that in pursuance of the said agreement and in consideration of the sum of
Rupees on or before the execution of these presents paid to the Contractor by the
MIZORAM STATE SPORTS COUNCIL (the receipt whereof the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the
Contractor doth hereby covenant and agree with the Mizoram State Sports Council and
declare as follows: -

(1)  That the said sum of Rupeesso advanced by the

Mizoram State Sports Council to the Contractor as aforesaid and all or any further sum or
sums advanced as aforesaid shall be employed by the Contractor in or towards expediting the
execution of the said works and for no other purpose whatsoever.

(2)  That the materials detailed in the said Account of Secured Advances which have been
offered to and accepted by the Mizoram State Sports Council as security are absolutely the
Contractor’s own property and free from encumbrances of any kind and the contractor will
not make any application for or receive a further advance on the security of materials which
are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the MIZORAM STATE SPORTS Council against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

(3) That the materials detailed in the said Account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be made as
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Divisional Officer
......................... Division (hereinafter called the Divisional Officer) and in the term of the said
agreement. That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the said
materials and that until used in construction as aforesaid the said materials shall remain at
the site of the said works in the Contractor’s custody and on his own responsibility and shall
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at all times be open to inspection by the Divisional Officer or any officer authorized by him. In
the event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair and
make good the same as required by the Divisional Officer.

(4)  That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Divisional Officer or an officer authorized by
him on that behalf.

(5)  That the advances shall be repayable in full when or before the Contractor receives
payment from the MIZORAM STATE SPORTS COUNCIL of the price payable to him for the said
works under the terms and provisions of the said agreement. Provided that if any
intermediate payments are made to the Contractor on account of work done than on the
occasion of each such payment the MIZORAM STATE SPORTS COUNCIL will be at liberty to
make a recovery from the Contractor’s bill for such payment by deducting there from the
value of the said materials then actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being determined in
respect of each description of materials at the rates at which the amounts of the advances
made under these presents were calculated.

(6)  That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of these
presents the total amount of the advance or advances that may still be owing to the MIZORAM
STATE SPORTS COUNCIL shall immediately on the happening of such default be repayable by
the Contractor to the MIZORAM STATE SPORTS COUNCIL together with interest thereon at
twelve per cent per annum from the date or respective dates of such advance or advances to
the date of repayment and with all costs charges, damages and expenses incurred by the
MIZORAM STATE SPORTS COUNCIL in or for the recovery thereof or the enforcement of this
security or otherwise by reason of the default of the Contractor and the Contractor hereby
covenants and agrees with the MIZORAM STATE SPORTS COUNCIL to repay and pay the same
respectively to him accordingly.

(7)  That the Contractor hereby charges all the said materials with the repayment to the
MIZORAM STATE SPORTS COUNCIL of the said sum of Rupees and any further sum or sums
advanced as aforesaid and all costs charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding
anything in the said agreement and without prejudice to the powers contained therein if and
whenever the covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the MIZORAM
STATE SPORTS COUNCIL may at any time thereafter adopt all or any of the following courses
as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the Contractor with the actual cost of effecting such completion and the
amount due in respect of advances under these presents and crediting the Contractor with the
value of work done as if he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the Contractor, he is to pay same to the
MIZORAM STATE SPORTS COUNCIL on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
MIZORAM STATE SPORTS COUNCIL under these presents and pay over the surplus (if any) to
the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to
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the Contractor under the said agreement.

(8)  That except in the event of such default on the part of the Contractor as aforesaid
interest on the said advance shall not be payable.

(9)  That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be finally resolved as per
provisions of clause 25 of the contract.

In witness whereof the said .....................and by the order and under the

direction of the MIZORAM STATE SPORTS COUNCIL has hereunto set their respective hands
the day and year first above written.

Signed, sealed and delivered by... the said contractor in the presence of

Signature ..........ccoeniinnn,
Witness Name........cocueeiriiiien e e
Address .....coovrniiniennne
Signed by......ccooviieiriiienen.
by the order and direction of the MIZORAM STATE SPORTS COUNCILin the presence of
Witness Name.......cocoveriieenn e e
Address .....coovrniiniennne
Signed by......ccooevviveirninnn
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PN AW

ANNEXURE-IV
FORMAT FOR SEEKING EXTENSION OF TIME

Name of contractor

Name of work as given in the agreement

Agreement no

Estimated amount put tender

Date of commencement of work as per agreement
Period allowed for completion of work as per agreement
Date of completion stipulated in agreement

Period for which extension of time already given

letter no. and date  Extension granted

(a)
(b)
(c)
(d)
(e)

9.
10.
11.

Months Days

1St eXTENSION  ccvrvececcc e e
A 3 L6 W5 ¢ <) s 3 (0] o NN
3rd eXteNSION e
4th eXtENSION oo ses e
Total extension previously given

Reasons for which extension have been previously given
Period for which extension if applied for
Hindrances on account of which extension is applied for with dates on which

hindrances occurred.

Signature of Contractor

Dated
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ANNEXURE-V
INTEGRITY DECLARATION
(Declaration to be made by the bidder/contractor)

I, (Bidder’s name) hereby declared

that:

1) (name of the firm) has not been blacklisted or
debarred in the past by the Central/State Government or organization from taking part in
Government tenders in India.

OR

has been debarred on by the Govt of Mizoram/ Govt of India but the
debarment has been withdrawn wef and has not been debarred till
date.

2) No employees of the firm have direct relationship/relatives with officials dealing with

the file connected with the tender being invited ( In case, if any employees of the firm have
direct relationship/relatives with the officials, the same shall be disclosed by the bidder along
with this declaration in Form A)

3) No employees of the Firm were involved in any illegally activities.

4) [ have read, understood and comply with procurement rules, regulation and
procedures.

5) [ will provide accurate, complete and truthful information in my bid.

6) [ will not engage in any collusive or anti-competitive behaviour.

7) [ will not offer or give any bribes, gifts or other improper benefits to influence the
procurement process.

8) [ will maintain the confidentiality of all procurement information.

9) [ will not contact or influence any procurement officials or decision-makers
improperly.

[ understand that any breach of this declaration may result in disqualification from the
procurement process, and [ may be subject to further action.

“Relatives for the purpose of this declaration includes father including step-father, mother
including step-mother, son including step-son, daughter-in-law, daughter, son-in-law, brother
including step-brother, sister including step-sister”.

Name & signature of bidder with seal
FORM A

Name of official dealing Relationship with

SL.No. Name of employee with the file the official

Date

Name & signature of bidder with seal
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FORM A:
FORM B:
FORM C:
FORM D:
FORM E:
FORM F:

FORM G :
FORMH :

SECTION - VI

FORMS

QUALIFICATION INFORMATION

FORM OF TECHNICAL BID

FORM OF FINANCIAL BID

POWER OF ATTORNEY FOR SIGNING OF BID
AFFIDAVIT

UNDERTAKING

BID VALIDITY FORM
DEED OF AGREEMENT

Mizoram State Sports Council, GoM

Page 46



Request for Proposal

SECTION VI- FORMS

FORM-A

QUALIFICATION INFORMATION

This Section contains all the criteria that the Employer shall use to evaluate Bids and qualify

Bidders.

The information to be filled in by the Bidder in the following pages will be used for
purposes of Qualification. This information will not be incorporated in the contract.

1. Qualification Information of the Bidder:

a. Constitution or Legal status of Bidder

Place of Registration

Principal place of business
Power of attorney of signatory of Bid

:[Attach copy]

: [Attach copy]

1.2 Total value of Works performed in the last three year (immediately preceding the

financial year in which bids are received)

Experience in works of similar nature Work performed as prime contractor: work performed in
the past as a nominated sub-contractor will also be considered provided the Sub-Contract

Year

Description of
work

Nodal Officer

Value
(Rs in lakhs)

involved execution of all main items of work described in the Bid Document, provided further
that all other qualification criteria are satisfied (in the same name) on works of similar nature
over the last five years (immediately preceding the financial year in which Bids are received).

Project name
Name of
Employer*

Description of
work

Contract No

e = Stipulated
o © . .
39}
o & J| Issue of period of
% S £ work order | completion
%)
= O &2
Nt

Actual date of
completion*

Remarks
explaining
reasons for

delay & work
completed

*Attach certificates from the Engineer-in-Charge
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Information on Bid Capacity (works for which Bids have been submitted and works which are yet to
be completed) as on date of Bid

A) Existing commitments and on-going works:

— (5] o T~ ﬁ o
O g Z £ 5 &
g5 7 = Name & E = Stipulated 5 2 A Anticipated
a3 f & | address of S E period of g 2 £ date of
5 & 5 employer o completion S £ S completion
7] ~ &) — < O
5 =% i g o
A S ° 8

B) Works for which bids already submitted.

Description | Place & Name & Estimated Value Stipulated | Date when
of work State address of of work period of decision is Remarks

employer (Rs in lakh) completion expected

Availability of key Contractor’s Equipment essential for carrying out the works. The Bidder should
list all the information requested below.

St

C
=]
£

=

o =

]

=
=

Requirement Availability proposal
Remarks(Fromw
hom to be
. Owned/leased Nos./C Age/Co
No Capacity to be procured |apacity |ndition Le)ased/ purchase

Qualifications and experience of key personnel for administration and execution of the contract.

Year of experience

Year of experience

Position Name Qualification (General) in proposed
position
Proposed Sub-Contracts and Firms involved.
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Sanctions of the Value of Sub- Sub-Contractor Experience in similar
work Contract (Name & Address) works

Note: Attach copies of Certificates on possession of valid license for executing Electrical works.

a. Financial reports for the last five years: balance sheets, profit and loss statements,
auditors Reports, etc. List them below and attach copies.

Financial Historical information for the last Syears from to
Information

Yrl Yr 2 Yr 3 Yr 4 Yr5 Avg Avg. ratio
Information from Balance sheet

Total assets
Total liabilities
Net worth
Current asset
Current liabilities

Information from income statement

Total revenue

Profit before taxes

Evidence of access to financial resources to meet the qualification requirements: cash in hand
lines of credit, etc. List them below and attach copies of support documents

SI. No Source of Funding Amount Remarks

1

2

3
Total

Name, address and telephone, telex and fax numbers of the Bidders’ bankers who may references if
contacted by the Employer.

Contact
SI. No Name of Bank Address Phones,/Telex/fax Remarks
Information on litigation history in which the Bidder is involved
. ) Amount Remarks
Other Parties Employer Cause of dispute involved (present status)

Mizoram State Sports Council, GoM Page 49



Request for Proposal

Statement of compliance to be undertaken.
(Name of Consultant engaged for Project preparation is )

I, the undersigned, do hereby certify and declare that our Firm, or any of
our employees is neither associated, nor has been associated, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications, and other
documents for the Projector being proposed al Project Manager for the Contract.

(Signature of authorized Signatory of the Firm) _
Name of the signatory_

Title of the signatory

Date

Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as
necessary to comply with the requirements of Bidding Documents.

i. Site Organization

ii. Method Statement

iii. Mobilization Schedule

iv. Construction Schedule

v. Contractor’s Equipment

vi. Personnel

vii. Others

2. Additional Requirements

Bidders should provide any additional information required to fulfill the requirement of ITB,
if applicable

i) Affidavit as per Form-E
ii) Certificate of Understanding as per Form-H (not applicable for Construction

Tenders).
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Form-B
FORM OF TECHNICAL BID

Name of Work:
Bid No:
To

[Employer]

[Address]
Sir,
We, the undersigned, declare that:
1. We have examined and have no reservations to the Bidding Document, including
Addenda.
2. We offer to execute the Works described above and remedy any defects therein in

conformity with the Conditions of Contract including Special Conditions, Specifications,
Drawings, Bill of Quantities.

3. We undertake, if our Bid is accepted, to commence the work as stipulated in this
Contract, and to complete the whole work comprised in the Contract within the time stated in
the Contract Document.

4, We agree to abide by this Bid for the period of days from the date fixed for receiving
the same, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

5. We undertake that unless and until a formal Agreement is prepared and executed, this
Bid, together with your written notification of Letter of Acceptance shall constitute a binding
contract between us.

6. Weunderstandthatyouarenotboundtoacceptthelowestoranytenderyoumayreceive.

7. [/We do hereby submit our Technical Bid, complete with all the required information
as stipulated in your Bidding Documents.

Signature of authorized Signatory.......oercens A= oo L=
Title o
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Form-C
FORM OF FINANCIAL BID

Name of Work:
Bid No:
To

[Employer]

[Address]
Sir,

We, the undersigned, declare that:

1.

2.

We have examined and have no reservations to the Bidding Document including
Addenda.

We offer to execute the Works described above and remedy any defects therein in
conformity with the Conditions of Contract including Additional Conditions and Special
Conditions, Specifications, Drawings, Bill of Quantities accompanying this Bid for a
sum of (Rupees Jonly.

We undertake to abide by the Final Sum coming out of the correction of arithmetical
errors as indicated in the General Conditions of Contract.

We also undertake, if our Bid is accepted, to commence the work within the period as
indicated in the Contract Document and to complete the whole work comprised in the
Contract within the time stated in the Contract Document.

We agree to abide by this Bid for the period of ____ days from the date fixed for
receiving the same, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

We undertake that unless and until a formal Agreement is prepared and executed, this
Bid, together with your written notification of Letter of Acceptance shall constitute a
binding contract between us.

We understand that you are not bound to accept the lowest or any tender you may
receive.

[/We do hereby submit our Financial Bid, complete with all the required information
as stipulated in your Bidding Documents.
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Form-D

Power of Attorney for signing of BID

Know all men by these presents, We ... (name of the Bidder/Firm
and address of the registered office) do hereby irrevocably constitute, nominate, appoint and
authorize Mr./Ms (name) ... son/ daughter/ wife Of .., and
presently residing at ... , who is presently employed with us as our true and

lawful attorney (herein after referred to as the “Attorney”) to do in our name and on our
behalf, all such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our BID(S) for the.......cconnnecinnenne [name of

Work(s) proposed by the........iinnns (name of Department) including but not limited to
signing and submission of all BIDs, and other documents and writings, participate in
conferences/meetings and providing information/ responses to the Authority, representing
us in all matters before the Authority, signing and execution of all contracts and undertakings
consequent to acceptance of our bid[s], and generally dealing with the Authority in all matters
in connection with or relating to or arising out of our bid for the said Work[s] and/ or upon
award thereof to us and/or till the entering into of the contract with the Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds
and things lawfully done or caused to be done by our said Attorney pursuant to and in
exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things
done by our said Attorney in exercise of the powers hereby conferred shall and shall always
be deemed to have been done by us.

In witness Whereof We, ... nnseneennesens , the above-named principal has executed this
power of attorney on this................ day of....,2

For (Signature)

(Name, Title and Address)Witnesses:

1. Accepted

2. Accepted

(Signature)

(Name, Title and Address of the Attorney)(Notarized)

Person identified by me/personally appeared before me/signed before
me/Attested/Authenticated*™

(*Notary to specify as applicable)

(Signature, Name and Address of the Notary) Seal of the Notary

Registration Number of the Notary Date:

Notes:1. The mode of execution of the Power of Attorney should be in accordance with
the procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal affixed in
accordance with the required procedure.

2. Also, wherever required, the BIDDER should submit for verification the extract of the
charter documents and documents such as a resolution/power of attorney in favour of the
person executing this Power of Attorney for the delegation of power hereunder on behalf of
the BIDDER.

Mizoram State Sports Council, GoM Page 53



Request for Proposal

Form-E
AFFIDAVIT
1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.
2. The wundersigned also herebycertify that neither our firm M/S

_has abandoned any works in Indian or any contract awarded to us have been
rescinded during the last five years prior to the date of this Bid.

3. The undersigned hereby authorize and request any Bank, person, firm or corporation
to furnish pertinent information deemed necessary and required by the Department to verify
this statement or regarding my(our) competence and general reputation.

4. The undersigned understand and agree that further information may be requested and
agrees to furnish any such information at the request of the Department.

(Signature of Authorised Signatory of the Firm)
Name of the signatory

Title of the signatory

Date
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Form-F

UNDERTAKING

I, the undersigned do hereby undertake that our Firm M/S would invest a minimum cash
upto 25% of the value of the Work during implementation of the Contract.

Signed by an Authorized Signatory of the firm:
Title of the Signatory

Name of Firm

Date
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FORM-G

BID VALIDITY FORM

I, the undersigned do hereby undertake that the bid submitted by our firm M/s
(Name and address of the bidder) is valid for a period of days and valid till

Signed by the Authorized Signatory of the Firm
Title of the Signatory

Name of the Firm

Date
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FORM-H
DEED OF AGREEMENT

THIS AGREEMENT is made at Aizawl on , 2024 between the Mizoram State
Sports Council, having its principal office at KHATLA, Aizawl - 796001 Mizoram, hereinafter
called the 'Employer' (and the term 'Employer' shall mean and include its administrators,
executors and assignees), on the FIRST PART.

AND

hereinafter called the 'Executing Agency' (and the term the 'Executing Agency' shall mean and
include its administrators, successors and assignees) on the SECOND PART.

Whereas, the Executing Agency on the Second Part, has submitted its bid to the Employer

and the Employer has accepted the bid for the execution, completion and the remedying of
any defects therein, the work of Construction of Gazebo’s, Signages, Solid Waste Management,
Dust Bin and lighting Work at Chite Veng, Aizawl City (P&HTFC) (hereinafter referred to as
the Project' I 'Work') as per approved Detailed Project Report / Plan and Estimate at the cost
of Rs. /-in words ( Only) on the Terms and
Conditions set forth hereinafter;

NOW, IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES HERETO AS UNDER:

DEFINITIONS:

1.1.  Approval: means approval in writing by the designated officer of the Employer.

1.2.  Contractor: means a person or firm/agencies employed by the Employer to undertake
a work or provide materials or labour.

1.3  Employer: means The Mizoram State Sports Council, represented by the Secretary,
Mizoram State Sports Council and shall also include its administrators, executors and
assignees.

1.4. Agency /firm/firm Charges: means the project executing charges payable to the
Employer as a percentage of the actual cost.

1.5. Works Advisory Board: means Works Advisory Board constituted by the Mizoram
State Sports Council.

2. GENERAL TERMS:

2.1. Within 21 (Twenty One) days of issue Letter Of Acceptance and after signing of

agreement, the successful bidder shall deliver a Performance Guarantee of the value of
5% of the actual cost of work in the form of a Bank Draft, Fixed Deposit Receipt from a
Commercial Bank, Bank Guarantee from a Commercial Bank drawn in favour of The
Secretary, Mizoram State Sports Council payable at Aizawl, Mizoram as Performance
Guarantee Deposit.
Performance Security will remain valid for a period of sixty days beyond the date of
completion of all contractual obligations of the supplier including warranty obligations.
Failure to comply with any of the clauses of this agreement will entail forfeiture of the
Performance Guarantee Deposit.

2.1. The Contractor shall be paid the “actual project cost” for execution of the civil works
specified in the Project. The task shall include, but not limited to, perusal for sanction,
project execution, management and supervision.

2.2.  The expression “actual project cost” shall include the following:
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b)

g)
h)

i)

All charges of the Contractor payable to the contractor and suppliers in respect of the
project.

All final payments made to the contractor for construction of the building, services
rendered and other related charges. These shall include the Work, contract tax, service
tax, GST and any other tax or cess applicable in the execution of work.

All cost of materials required for the project and used in the work, including storage
charges, carriage and any other incidental charges connected with such materials but
excluding the materials not incorporated in the Project.

Actual cost of site survey, including the cost of cartage of samples to and from the
laboratory including cost of field laboratory.

The service tax including any other cess applicable on the Contractor charges.

The cost of Geo-technical investigation to be borne by the Contractor from fund
apportioned from contingencies.

“Actual Project cost” shall not include the following for the purpose of calculation -
Cost of land.

Cost paid by the Employer to local government or any other statutory body or bodies
for getting approvals for the project.

Cost of laboratory charges for testing of materials, etc.

ROLE AND RESPONSIBILITIES OF THE CONTRACTOR:

Subsequent to the signing of the agreement, the Contractor shall forthwith take
possession of the site from the Employer and shall nominate a qualified Engineer (s)
for execution of the Project under intimation to the Employer. In case the Employer
advise the Contractor for replacement of Site Engineer, the same will be duly
considered by it and suitable replacement will be provided.

The Contractor shall get the work executed as per the technical sanction and drawings,
design, specification and estimate in the approved Detailed Project Report DPR). The
work shall be carried out with sound engineering practices and with instructions
issued by Employer from time to time.

Contractor shall execute the works at approved cost as per approved technical designs
and drawings and ensure completion of the project within the project period.

The contractor shall be wholly, solely and fully responsible for the timely completion of
the project, the quality of works as per approved designs and also the structural safety
during and after completion of the project.

The Employer or any person authorized by it can inspect and check the construction
work from time to time to see the buildings are constructed as per drawings and
specifications. If any defects or variations made without the written permission of the
Employer are found during the inspection, the same shall be rectified by the
Contractor.

During various stages of execution, Contractor shall submit quarterly progress reports
with site photographs with minimum 6 site photographs of size 4” x 6”.

The Contractor shall be responsible for proper execution of structural specifications
and high quality workmanship.

Liability for all defects in the construction work by contractor shall rest with them for a
period of twelve (12) months from the date of its handing over site complete in all
respect to the Employer. Contractor shall be responsible for satisfactory rectification of
defects.

Any defects discovered and brought to the notice of the Contractor during the period
aforesaid shall be rectified by the Contractor forthwith at its own cost and expenses. In
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j)

p)

q)

the event of failure on the part of the Contractor to rectify the defects, the same may
without prejudice to any other rights available to the Employer in law, can be got
rectified for and on behalf of the Contractor after due notice of 30 days to the
Contractor.

The Employer shall have the right to deduct or set off the expenses incurred by it in
rectifying the defects as aforesaid from or against any amount due and payable or
becoming due and payable by the Employer to the Contractor under this agreement.
The Employer shall be entitled to claim the balance due with interest and recover the
same from the Contractor, if the amount claimed is not paid on demand.

The Contractor shall, unless otherwise specified, be fully responsible for procurement
of all materials and services for the construction activity.

Contractor shall be fully responsible for acts or omissions committed by it.

The Contractor shall be fully responsible to defend any suits or arbitration cases
arising in respect of the project in connection with the Work between the Contractor
and its contractor(s) at its own cost.

The Contractor shall wherever required, obtain in writing approval of the local bodies
or statutory bodies for the work as contemplated in this agreement. However, the
Employer shall assist the Contractor to the extent of writing letters to local bodies to
obtain such approvals.

The Contractor shall be fully responsible for observance of all labour laws and other
laws applicable, and shall indemnify and keep indemnified the Employer against effect
of non-observance of any such laws by it or by the contractors/sub agencies.

Further, Employer shall not be responsible in any manner whatsoever, for
Damages/compensation under Workmen Compensation Act or any other law or in
torts or in civil law to the employees of Contractor and/or Contractor(s) and/or
labourers employed.

The Contractor shall send completion report with as-built drawings and maintenance
schedules for the services to the office of the Employer in writing within 15 (fifteen)
days of completion of work.

Responsibility to obtain Completion Certificate and Occupancy Certificate rests with
the Contractor, and the project shall be deemed to have been completed and at the
stage of handing over only when these are obtained from the local body (ies).

All documents, including drawings, specifications plans and reports prepared by the
Agency /firm in performing the services shall become and remain the property of the
Employer, and the Agency /firm shall, not later than upon termination or expiration of
this agreement, deliver all such documents to the Employer, together with a detailed
inventory thereof. The Agency /firm may retain a copy of such documents.

The Agency /firm, their Sub Agency /firm/Third Party and the personnel of either of
them shall not, either during the term or within two (2) years and six (6) months after
the expiration of this contract, disclose any proprietary or confidential information
relating to the project, the Services, this Contract or the Employer’s business or
operations, without the prior consent of the Employer.

RESPONSIBILITIES OF THE EMPLOYER:

The Employer shall make available the site for the work to the Contractor.

Employer will not be responsible to the contractors/suppliers of the items required for
execution of contract.

Employer shall make payment due under this agreement to the Contractor after
submission of Utilization Certificate and Completion Certificate. These Certificates
should be supported by the report of Independent Quality Monitor if appointed by the
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Employer.

d) Employer may levy compensation upon the Contractor due to non-fulfillment of any
clause of the contract or bad work or deficiency in services or any other reasons
whatsoever deemed appropriate under relevant rules and regulations.

5. COMPLETION OF THE PROJECT:

a) The date of starting of the work i.e execution and completion shall be reckoned from
the 15th day after signing of the agreement.

b) The work shall be completed in all respect within a period as specified under Clause
2.4.(d). in the RFP from the 15th day after signing the Agreement.

c) Contractor shall be required to complete the construction work within the stipulated
period. In case of delay which may occur due to reasons beyond the control of the
Contractor, Contractor will approach the Employer with full details for extension of
time limit for completion of works. In case of delay due to sole default on part of
Contractor, or its Contractors/ Subcontractors, the Contractor shall be liable to pay to
the Employer compensation (Not amounting to penalty) at the rate of not exceeding %
% (One quarter percent) of the total anticipated Contractor charges per week of delay
subject to maximum of 10% (Ten percent) of the total Agency /firm charges. However,
the employer may reduce the same at its sole discretion. The Employer will be the sole
authority to decide on the nature and cause of delay and its decision will be final.

d) The Employer could terminate the Contract Agreement, by giving prior notice to the
Contractor, on account of failure on the part of the Contractor to Execute the Project
work as per time schedule indicated in the DPR and on account of failure to complete
the project within the period indicated in sub clause (b) above.

6. ASSIGNMENT OF THE AGREEMENT:
The Contractor shall not assign or transfer or part with any of the rights, duties of
obligations, wholly or in part, under this agreement without the previous consent in
writing of the Employer, except as provided under the agreement.

7. PAYMENT & SCHEDULE OF PAYMENT:

7.1. Mobilization Advance:
Mobilization Advance shall be limited to 10% of Tendered Amount at 10% simple
interest per annum.
The mobilization advance shall be released after obtaining a bank Guarantee bond
from a schedule bank for the amount of advance to be released and valid for the
contract period. This shall be kept renewed time to time to cover the balance amount
and likely period to complete recovery together with interest. The advance will be
released in two installments. The interest on the advance shall be calculated from the
date of payment to the date of recovery, both days inclusive.
[t shall be ensured that at any point of time, Bank Guarantee is available for the amount
of outstanding advance.
The recovery should be commenced after 10% of work is completed and the entire
amount together with interest shall be recovered by the time 80% of the work is
completed.

7.2.  Secured Advance:
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(a)
(b)

(c)

(d)

(i)

(iii)
(e)

(i)

7.3.

7.4.

8.2.

8.3.

Secured Advances on the security of materials brought to the construction site may be
made to the contractors for items which are to be used on work.

The Employer will sanction the secured advance up to an amount not exceeding 75
percent of the value of the materials as assessed by the Engineer-in-charge, or an
amount not exceeding 75 percent of the material element cost in the tendered rate of
the finished item of work, whichever is lower.

A formal agreement should be drawn up with the contractor under which Government
secures a lien on the materials and is safeguarded against loses due to the contractor
postponing the execution of the work or due to shortage or misuse of the materials,
and against the expense entailed for their proper watch and safe custody.

Payment of such advances should be made only on the certificate of an officer not
below the rank of Sub-Divisional Officer that :

The quantities of materials for which the advances are made have actually been
brought to site;

Full quantities of the materials, for which advance is to be made, are required by the
contractor for use on items of work for which rates for finished works have been
agreed upon;

The quality of materials is as per the specifications.

Recoveries of advances so made should not be postponed until the whole of the work
entrusted to the contractor is completed. They should be made from his bills for work
done as the materials are used, the necessary deductions being made whenever the
items of work in which they are used are billed for.

Secured advance shall be granted only for non-perishable items. The Officer-in-charge
shall identify whether an item is perishable or not;

Where stage payments are stipulated in certain contracts, like for Electrical and
Mechanical (E&M) and other specialized works, such payments shall not be treated as
secured advance.

The Contractor shall give the reimbursement bill Monthly/Quarterly along with their
expenditure claim (that may include agency /firm charges).Copy of the expenditure
statement duly certified by a representative of Contractor on the project for
reimbursement/adjustment of expenditure incurred from the funds advanced to the
Contractor.

The remaining fund will be released to the Contractor on actual execution basis on on-
site measurements.

On completion of work, the accounts of the work shall be closed and a final bill/
expenditure statement audited by a Chartered Accountant shall be submitted for
settlement.

MONITORING:

Effective monitoring shall be carried out by the Agency /firm, and by the Employer to
monitor the progress and quality of the works in implementation of the Project. To this
end, Agency /firm shall furnish all the data and information, as may be prescribed by
the Employer from time to time, in a prescribed/relevant format.

The Agency /firm shall monitor the progress of the works by maintaining full
information of contractors, contractor-wise status report of cost of work done and
payments made, list of completed works and value of work done in the prescribed
format.

The Agency /firm shall ensure that best practices are applied for quality management
of works. The Contractor shall intimate the Employer of details of the Quality Control
System operational at the Agency /firm level.
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8.4.
8.5.

10.

11.

12.

The first tier of quality control will be executed at the Agency /firm level.

The Employer, besides the Engineer-in-charge of the Department, may also appoint
Independent Quality Monitors as required.

All terms and conditions stated in the Request for Proposal (RFP) Vide No. (RFP No.
.......................................................................... ) shall form part of this agreement.

All directions and instructions given by the Employer relating to any changes which
may have to be incorporated in the approved or working DPR such as site conditions,
locations, etc. with regard to execution of the work shall be complied with by the
Contractor.

ARBITRATION:

Every dispute, difference, or question which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of
this agreement or the subject matter thereof shall be endeavored to be amicably
resolved at the Top management level of the parties. However, in the event of such
dispute, difference or question, etc., remaining unresolved, the same shall be referred
to the arbitration by a sole arbitrator appointed by the Employer as per the provisions
of the Arbitration & Conciliation Act, 1996 as applicable. The place of such arbitration
shall be at Aizawl, Mizoram.

FORCE MAJEURE:
The works(s) (whether fully completed or not) and all materials, machines, tools &
plants, scaffolding, temporary buildings & other things connected therewith shall be at
the risk of the Agency /firm until the work has been delivered to the Employer and a
certificate from him to that effect obtained. In the event of the work of any materials
properly brought to the Site for incorporation in the work being damaged or destroyed
in consequence of hostilities or war-like operations, Agency /firm shall, when ordered
in writing by the Employer, remove any debris from the Site, collect and properly
remove or/and stack in store all serviceable materials salvaged from the damaged
work and shall be paid at the Contract rates in accordance with the provisions of this
Contract for the stated work and for reconstruction of all the works ordered by the
Employer, such payment being in addition to compensation up to the value of work
originally executed before being damaged or destroyed but not already measured and
paid for, the compensation shall be assessed by the Agency /firm and by the Employer.
The Agency /firm shall be paid for the damaged/destruction suffered and for restoring
the material at the rates based on the analysis of rates tendered for in accordance with
the provisions of the contract. The certificate of the Employer regarding the quality and
quantity of the materials and the purpose for which they were collected shall be final
and binding on all parties to the contract.

Provided always that no compensation shall be payable for any loss in hostilities or

war-like operations,

i) Unless the Agency /firm had taken all such precautions against Air raids as are

deemed necessary by the Employer.

ii)  For any materials etc. not on the site of the work or for any tools and plant,

machinery, scaffolding temporary buildings and other things not intended for the

Work.

In the event of the Agency /firm having to carry out reconstruction as aforesaid, he

shall be allowed such extension of time for its completion as is considered reasonable

by the Engineer-in-Charge.

In the event of any loss or damage to the work or any part thereof from any of the
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Excepted Risks, the following shall have effect-
i) The Agency /firm shall, as may be directed in writing by the Employer, remove from
the Site any debris of so much of the Work as shall have been damaged.
ii) The Agency /firm shall, as may be directed in writing by the Employer, proceed with
the erection & completion of the Work under and in accordance with the provisions and
conditions of the Contract. Payment of such additional works, if any, shall be made as per
terms of the Contract.
Provided always that the Agency /firm shall not be entitled to payment under the above
provisions in respect of such loss or damage as has been occasioned by any failure on his part
to perform his obligations under the Contract or not taking precautions to prevent loss or
damage.
IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year
first above written.

For and on behalf of For and on behalf of

b B B B s e s B s |

Mizoram State Sports Council

WITNESSES WITNESSES
1. 1.
2. 2.
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SECTION - VII

TENDER DRAWINGS OF THE PROJECT

(Enclosed)
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Volume-II
FINANCIAL PROPOSAL
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SECTION-VIII

Letter of Transmittal for Financial Bid
(On Original Letter Head of Bidder)

To,

Dated

The Secretary,

MIZORAM STATE SPORTS COUNCIL
KHATLA, Aizawl - 796001
Mizoram

Sub: Financial Bid for the work (Name of Work /Project)
Dear Sir,

With reference to your REQUEST FOR PROPOSAL document dated ............. , 1/we,
having examined the Bidding Documents and understood their contents, hereby submit
my/our Bid for the aforesaid Project. The Bid is unconditional and unqualified.

1. [ / We acknowledge that the MIZORAM STATE SPORTS COUNCIL will be relying on the
information provided in the BID and the documents accompanying the BID for selection of the
Contractor for the aforesaid Project, and we certify that all information provided in the Bid
are true and correct; nothing has been omitted which renders such information misleading;
and all documents accompanying the BID are true copies of their respective originals.

2. The BID Price has been quoted by me / us after taking into consideration all the terms
and conditions stated in the REQUEST FOR PROPOSAL, draft Agreement, our own estimates of
costs and after a careful assessment of the site and all own the conditions that may affect the
project cost and implementation of the project.

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any
reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, our
right to challenge the same on any account whatsoever.

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into
a Agreement in accordance with the draft that has been provided to me/us prior to the BID
Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the
same.

5. [ / We shall keep this offer valid as period specified in the REQUEST FOR PROPOSAL.

6. [ / We hereby submit our FINANCIAL BID and offer Price including GST as filled in
excel format in Summary Sheet for undertaking the aforesaid Project in accordance with the
Bidding Documents and the Agreement.

Yours faithfully,

Date:(Signature, name and designation of the Authorized signatory)

Place: Name and seal of Bidder
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Bill of Quantities :-
NAME OF PROJECT:
(Rates not to be quoted here)
SL. R .
No Description of Item Unit Qnty Rate
. This financial proposal / Bill of quantity of tender is attached in Microsoft Excel format.

Bidder shall fill the rates and corresponding amounts in soft excel format. The bidder
will upload same filled soft Microsoft Excel file during uploading of financial bid on
online Portal.

. The Bidder shall quote rates rounded up to zero decimal places only in the Bill of
Quantity of the tender (compulsory).

. The bidder shall quote keeping in view all associated costs with the project including
any out of pocket / mobilization expenses/ Custom duty (if any), Buildings and other
construction workers welfare cess, TDS, GST, and any other tax.

. It is mandatory to bidders to deposit GST within time limit framed by Govt. of India, if
applicable. The Goods and Services Tax (GST), shall be reimbursed to the Agency only
after uploading of bills by Contractor on GST Portal “to avail Input benefit of GST.

. The firm shall be performing all its duties of deduction TDS and other deduction on
payment made to the contractor as per applicable legislation in force on the date of
submission of bid or to be newly / amended introduced during the execution of the
contract.
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